
DD FORM 1423-1, FEB 2001          PREVIOUS EDITION MAY BE USED.

17. PRICE GROUP

18. ESTIMATED
 TOTAL PRICE

CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for
reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing
the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for
Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302 and to the Office of
Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form
to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in
Block E.
A. CONTRACT LINE ITEM NO.

0012
B. EXHIBIT

A
C. CATEGORY

MGMT
D. SYSTEM/ITEM

C-12
E. CONTRACT/PR NO.

N00019-15-R-5500
F. CONTRACTOR

1. DATA ITEM NO.

A001
2. TITLE OF DATA ITEM

Material Utilization and Forecasting Report
3. SUBTITLE

4. AUTHORITY (Data Acquisition Document No.)

DI-MGMT-81947 (T) (See Block 16)
5. CONTRACT REFERENCE

PWS PARA 4.1.2, 5.8.4
6. REQUIRING OFFICE

PMA-207
7. DD 250
REQ

NO

9. DIST STATEMENT
REQUIRED

10. FREQUENCY

1TIME
12. DATE OF FIRST
SUBMISSION

See Block 16
8. APP CODE

N/A
C (See Block
16)

11. AS OF DATE

N/A
13. DATE OF SUBSEQUENT
SUBMISSION

N/A

14. DISTRIBUTION

b. COPIES

a. ADDRESSEE Final

Draft Reg. Repro
.

16. REMARKS

Block 4: Contractor format is acceptable. Tailored as follows:
Disregard National Stock Number unless assigned to part.

Block 9:  Distribution authorized to U.S. Government Agencies and
their contractors for Administrative and Operational Use determined
on 10 December 2014.  Other requests for this document shall be
referred to PMA-207.

Block 12:  Semi-annual event. If CLIN 0001 is ordered, the
Contractor shall submit the deliverable within 30 calendar days after
the materials inventory audit conducted in the Transition Phase-In
60 calendar day period.  If CLIN 0001 is not ordered, the Contractor
shall submit the deliverable on 31 December 2016.

Block 14:  Place on Web-base Information System (WIS) and send
an e-mail notification to the UL IPT.  The Government considers the
data delivered herein as necessary for operation, maintenance,
installation, or training (OMIT) of the C-12.

Utility Lift IPTL
(See Block 16)

15. TOTAL

G. PREPARED BY

Cindy DuBois
H. DATE

11/19/2014
I. APPROVED BY

David Adams
J. DATE



DD FORM 1423-1, FEB 2001          PREVIOUS EDITION MAY BE USED.

17. PRICE GROUP

18. ESTIMATED
 TOTAL PRICE

CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for
reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing
the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for
Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302 and to the Office of
Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form
to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in
Block E.
A. CONTRACT LINE ITEM NO.

0012
B. EXHIBIT

A
C. CATEGORY

MGMT
D. SYSTEM/ITEM

C-12
E. CONTRACT/PR NO.

N00019-15-R-5500
F. CONTRACTOR

1. DATA ITEM NO.

A002
2. TITLE OF DATA ITEM

Status Report
3. SUBTITLE

Ordnance Certification Status
Report

4. AUTHORITY (Data Acquisition Document No.)

DI-MGMT-80368A (See Block 16)
5. CONTRACT REFERENCE

PWS PARA 5.1.6
6. REQUIRING OFFICE

PMA-207
7. DD 250
REQ

NO

9. DIST STATEMENT
REQUIRED

10. FREQUENCY

MTHLY
12. DATE OF FIRST
SUBMISSION

40 DACS
8. APP CODE

N/A
C (See Block
16)

11. AS OF DATE

0
13. DATE OF SUBSEQUENT
SUBMISSION

See Block 16

14. DISTRIBUTION

b. COPIES

a. ADDRESSEE Final

Draft Reg. Repro
.

16. REMARKS

Block 4: Contractor format is acceptable.

Block 9:  Distribution authorized to U.S. Government Agencies and
their contractors for Administrative and Operational Use determined
on 10 December 2014.  Other requests for this document shall be
referred to PMA-207.

Block 13: Subsequent deliverables shall be submitted on the 10th of
every month.

Block 14:  Place on Web-base Information System (WIS) and send
an e-mail notification to the UL IPT.  The Government considers the
data delivered herein as necessary for operation, maintenance,
installation, or training (OMIT) of the C-12.

AIR 6.6.1.1
AIR-6.6.2.9
AIR 4.1.1.3
COR / TPOC
(See Block 16)

15. TOTAL

G. PREPARED BY

Cindy DuBois
H. DATE

11/19/2014
I. APPROVED BY

David Adams
J. DATE



DD FORM 1423-1, FEB 2001          PREVIOUS EDITION MAY BE USED.

17. PRICE GROUP

18. ESTIMATED
 TOTAL PRICE

CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for
reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing
the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for
Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302 and to the Office of
Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form
to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in
Block E.
A. CONTRACT LINE ITEM NO.

0012
B. EXHIBIT

A
C. CATEGORY

MGMT
D. SYSTEM/ITEM

C-12
E. CONTRACT/PR NO.

N00019-15-R-5500
F. CONTRACTOR

1. DATA ITEM NO.

A003
2. TITLE OF DATA ITEM

Status Report
3. SUBTITLE

AIRCRAFT STATUS  REPORT
4. AUTHORITY (Data Acquisition Document No.)

DI-MGMT-80368A (See Block 16)
5. CONTRACT REFERENCE

PWS PARA 5.8.5
6. REQUIRING OFFICE

PMA-207
7. DD 250
REQ

NO

9. DIST STATEMENT
REQUIRED

10. FREQUENCY

MTHLY
12. DATE OF FIRST
SUBMISSION

40 DACS
8. APP CODE

A (See
Block
16)

C (See Block
16)

11. AS OF DATE

0
13. DATE OF SUBSEQUENT
SUBMISSION

See Block 16

14. DISTRIBUTION

b. COPIES

a. ADDRESSEE Final

Draft Reg. Repro
.

16. REMARKS

Block 4: The Contractor shall format in accordance with attached
supplement.

Block 8:  The UL IPTL will send an e-mail notification for disposition
of the deliverable.

Block 9:  Distribution authorized to U.S. Government Agencies and
their contractors for Administrative and Operational Use determined
on 10 December 2014.  Other requests for this document shall be
referred to PMA-207.

Block 13: Submit no later than the 10th of each month.  The USG
has 30 calendar days for review and comment from date of receipt.
Draft report will be considered approved after 30 calendar days of
USG receipt unless otherwise notified.

Block 14:  Place on Web-base Information System (WIS) and send
an e-mail notification to the UL IPT.  The Government considers the
data delivered herein as necessary for operation, maintenance,
installation, or training (OMIT) of the C-12.

AIR 6.6.1.1
AIR-6.6.2.9
(See Block 16)

15. TOTAL

G. PREPARED BY

Cindy DuBois
H. DATE

11/19/2014
I. APPROVED BY

David Adams
J. DATE



DD FORM 1423-1, FEB 2001          PREVIOUS EDITION MAY BE USED.

17. PRICE GROUP

18. ESTIMATED
 TOTAL PRICE

CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for
reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing
the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for
Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302 and to the Office of
Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form
to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in
Block E.
A. CONTRACT LINE ITEM NO.

0012
B. EXHIBIT

A
C. CATEGORY

MGMT
D. SYSTEM/ITEM

C-12
E. CONTRACT/PR NO.

N00019-15-R-5500
F. CONTRACTOR

1. DATA ITEM NO.

A004
2. TITLE OF DATA ITEM

Status Report
3. SUBTITLE

Five Year Overhaul and Rework
Projections Report

4. AUTHORITY (Data Acquisition Document No.)

DI-MGMT-80368A (See Block 16)
5. CONTRACT REFERENCE

PWS PARA 5.4
6. REQUIRING OFFICE

PMA-207
7. DD 250
REQ

NO

9. DIST STATEMENT
REQUIRED

10. FREQUENCY

QTRLY
12. DATE OF FIRST
SUBMISSION

See Block 16
8. APP CODE

N/A
C (See Block
16)

11. AS OF DATE

0
13. DATE OF SUBSEQUENT
SUBMISSION

See Block 16

14. DISTRIBUTION

b. COPIES

a. ADDRESSEE Final

Draft Reg. Repro
.

16. REMARKS

Block 4:  Contractor format is acceptable. Must be delivered in MS
Excel.

Block 9:  Distribution authorized to U.S. Government Agencies and
their contractors for Administrative and Operational Use determined
on 10 December 2014.  Other requests for this document shall be
referred to PMA-207.

Blocks 12 & 13:  Submit the first deliverable within 15 calendar days
after the first completed Government fiscal quarter.  Subsequent
deliverables shall be submitted within 15 calendar days of the
completion of each Government fiscal quarter.

Block 14:  Place on Web-base Information System (WIS) and send
an e-mail notification to the UL IPT.  The Government considers the
data delivered herein as necessary for operation, maintenance,
installation, or training (OMIT) of the C-12.

AIR 6.6.1.1
AIR-6.6.2.9
AIR 4.1.1.3
(See Block 16)

15. TOTAL

G. PREPARED BY

Cindy DuBois
H. DATE

11/19/2014
I. APPROVED BY

David Adams
J. DATE



DD FORM 1423-1, FEB 2001          PREVIOUS EDITION MAY BE USED.

17. PRICE GROUP

18. ESTIMATED
 TOTAL PRICE

CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for
reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing
the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for
Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302 and to the Office of
Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form
to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in
Block E.
A. CONTRACT LINE ITEM NO.

0012
B. EXHIBIT

A
C. CATEGORY

SESS
D. SYSTEM/ITEM

C-12
E. CONTRACT/PR NO.

N00019-15-R-5500
F. CONTRACTOR

1. DATA ITEM NO.

A005
2. TITLE OF DATA ITEM

Configuration Status Accounting Information
3. SUBTITLE

Configuration Status Accounting
Report

4. AUTHORITY (Data Acquisition Document No.)

DI-CMAN-81253A (See Block 16)
5. CONTRACT REFERENCE

PWS Para 5.6.1 & 5.6.2
6. REQUIRING OFFICE

PMA-207
7. DD 250
REQ

NO

9. DIST STATEMENT
REQUIRED

10. FREQUENCY

QTRLY
12. DATE OF FIRST
SUBMISSION

See Block 16
8. APP CODE

N/A
C (See Block
16)

11. AS OF DATE

0
13. DATE OF SUBSEQUENT
SUBMISSION

See Block 16

14. DISTRIBUTION

b. COPIES

a. ADDRESSEE Final

Draft Reg. Repro
.

16. REMARKS

Block 4:  Contractor format is acceptable.  The deliverable shall be
done in MS Excel.

Block 9:  Distribution authorized to U.S. Government Agencies and
their contractors for Administrative and Operational Use determined
on 10 December 2014.  Other requests for this document shall be
referred to PMA-207.

Blocks 12 & 13:  Submit the first deliverable within 15 calendar days
after the first completed Government fiscal quarter of the contract.
Subsequent deliverables shall be submitted within 15 calendar days
of the completion of each Government fiscal quarter.

Block 14:  Place on Web-base Information System (WIS) and send
an e-mail notification to the UL IPT.  The Government considers the
data delivered herein as necessary for operation, maintenance,
installation, or training (OMIT) of the C-12.

AIR 4.1.1.3
AIR 6.6.1.1
AIR-6.6.2.9
PMA207CM
(See Block 16)

15. TOTAL

G. PREPARED BY

Cindy DuBois
H. DATE

11/19/2014
I. APPROVED BY

David A. Adams
J. DATE



DD FORM 1423-1, FEB 2001          PREVIOUS EDITION MAY BE USED.

17. PRICE GROUP

18. ESTIMATED
 TOTAL PRICE

CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for
reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing
the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for
Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302 and to the Office of
Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form
to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in
Block E.
A. CONTRACT LINE ITEM NO.

0012
B. EXHIBIT

A
C. CATEGORY

MGMT
D. SYSTEM/ITEM

C-12
E. CONTRACT/PR NO.

N00019-15-R-5500
F. CONTRACTOR

1. DATA ITEM NO.

A006
2. TITLE OF DATA ITEM

Technical Directive Compliance Report
3. SUBTITLE

4. AUTHORITY (Data Acquisition Document No.)

DI-MGMT-80224B (See Block 16)
5. CONTRACT REFERENCE

PWS PARA 5.6.3
6. REQUIRING OFFICE

PMA-207
7. DD 250
REQ

NO

9. DIST STATEMENT
REQUIRED

10. FREQUENCY

ASREQ
12. DATE OF FIRST
SUBMISSION

See Block 16
8. APP CODE

N/A
C (See Block
16)

11. AS OF DATE

N/A
13. DATE OF SUBSEQUENT
SUBMISSION

See Block 16

14. DISTRIBUTION

b. COPIES

a. ADDRESSEE Final

Draft Reg. Repro
.

16. REMARKS

Block 4: Contractor format is acceptable.

Block 9:  Distribution authorized to U.S. Government Agencies and
their contractors for Administrative and Operational Use determined
on 10 December 2014.  Other requests for this document shall be
referred to PMA-207.

Blocks 12 & 13: Deliverables shall be submitted within 10 calendar
days after every depot event that had Technical Directive
incorporations accomplished.

Block 14:  Place on Web-base Information System (WIS) and send
an e-mail notification to the UL IPT.  The Government considers the
data delivered herein as necessary for operation, maintenance,
installation, or training (OMIT) of the C-12.

AIR 4.1.1.3
AIR 6.6.1.1
AIR-6.6.2.9
OSGR
(See Block 16)

15. TOTAL

G. PREPARED BY

Cindy DuBois
H. DATE

11/19/2014
I. APPROVED BY

David A. Adams
J. DATE



DD FORM 1423-1, FEB 2001          PREVIOUS EDITION MAY BE USED.

17. PRICE GROUP

18. ESTIMATED
 TOTAL PRICE

CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for
reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing
the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for
Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302 and to the Office of
Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form
to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in
Block E.
A. CONTRACT LINE ITEM NO.

0012
B. EXHIBIT

A
C. CATEGORY

SAFT
D. SYSTEM/ITEM

C-12
E. CONTRACT/PR NO.

N00019-15-R-5500
F. CONTRACTOR

1. DATA ITEM NO.

A007
2. TITLE OF DATA ITEM

Accident / Incident Report
3. SUBTITLE

4. AUTHORITY (Data Acquisition Document No.)

DI-SAFT-81563 (See Block 16)
5. CONTRACT REFERENCE

PWS PARA 5.7
6. REQUIRING OFFICE

PMA-207
7. DD 250
REQ

NO

9. DIST STATEMENT
REQUIRED

10. FREQUENCY

ASREQ
12. DATE OF FIRST
SUBMISSION

See Block 16
8. APP CODE

N/A
C (See Block
16)

11. AS OF DATE

N/A
13. DATE OF SUBSEQUENT
SUBMISSION

See Block 16

14. DISTRIBUTION

b. COPIES

a. ADDRESSEE Final

Draft Reg. Repro
.

16. REMARKS

Block 4: Contractor format is acceptable.

Block 9:  Distribution authorized to U.S. Government Agencies and
their contractors for Administrative and Operational Use determined
on 10 December 2014.  Other requests for this document shall be
referred to PMA-207.

Blocks 12 & 13: Deliverables shall be submitted within 24 hours after
each accident and incident event.

Block 14:  Place on Web-base Information System (WIS) and send
an e-mail notification to the UL IPT.  The Government considers the
data delivered herein as necessary for operation, maintenance,
installation, or training (OMIT) of the C-12.

Utility Lift IPTL
AIR 4.1.1.3
AIR 6.6.1.1
AIR-2.4.3.1.5
PMA 273E
AIR-6.6.2.9
COR / TPOC
(See Block 16)

15. TOTAL

G. PREPARED BY

Cindy DuBois
H. DATE

11/19/2014
I. APPROVED BY

David A. Adams
J. DATE



DD FORM 1423-1, FEB 2001          PREVIOUS EDITION MAY BE USED.

17. PRICE GROUP

18. ESTIMATED
 TOTAL PRICE

CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for
reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing
the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for
Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302 and to the Office of
Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form
to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in
Block E.
A. CONTRACT LINE ITEM NO.

0012
B. EXHIBIT

A
C. CATEGORY

SESS
D. SYSTEM/ITEM

C-12
E. CONTRACT/PR NO.

N00019-15-R-5500
F. CONTRACTOR

1. DATA ITEM NO.

A008
2. TITLE OF DATA ITEM

Source Data for Forecasting Diminishing
Manufacturing Sources and Material Shortages
(DMSMS)

3. SUBTITLE

Obsolescence and DMSMS
Summary

4. AUTHORITY (Data Acquisition Document No.)

DI-SESS-81656 (See Block 16)
5. CONTRACT REFERENCE

PWS PARA 5.8.6
6. REQUIRING OFFICE

PMA-207
7. DD 250
REQ

NO

9. DIST STATEMENT
REQUIRED

10. FREQUENCY

QTRLY
12. DATE OF FIRST
SUBMISSION

See Block 16
8. APP CODE

N/A
C (See Block
16)

11. AS OF DATE

0
13. DATE OF SUBSEQUENT
SUBMISSION

See Block 16

14. DISTRIBUTION

b. COPIES

a. ADDRESSEE Final

Draft Reg. Repro
.

16. REMARKS

Block 4:  Contractor format is acceptable.

Block 9:  Distribution authorized to U.S. Government Agencies and
their contractors for Administrative and Operational Use determined
on 10 December 2014.  Other requests for this document shall be
referred to PMA-207.

Blocks 12 & 13:  Submit the first deliverable within 15 calendar days
after the first completed Government fiscal quarter of the contract.
Subsequent deliverables shall be submitted within 15 days of the
completion of each Government fiscal quarter.

Block 14:  Place on Web-base Information System (WIS) and send
an e-mail notification to the UL IPT. The Government considers the
data delivered herein as necessary for operation, maintenance,
installation, or training (OMIT) of the C-12.

AIR 4.1.1.3
AIR 6.6.1.1
AIR-6.6.2.9
(See Block 16)

15. TOTAL

G. PREPARED BY

Cindy DuBois
H. DATE

11/19/2014
I. APPROVED BY

David A.Adams
J. DATE



DD FORM 1423-1, FEB 2001          PREVIOUS EDITION MAY BE USED.

17. PRICE GROUP

18. ESTIMATED
 TOTAL PRICE

CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for
reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing
the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for
Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302 and to the Office of
Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form
to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in
Block E.
A. CONTRACT LINE ITEM NO.

0012
B. EXHIBIT

A
C. CATEGORY

MGMT
D. SYSTEM/ITEM

C-12
E. CONTRACT/PR NO.

N00019-15-R-5500
F. CONTRACTOR

1. DATA ITEM NO.

A009
2. TITLE OF DATA ITEM

Briefing Material
3. SUBTITLE

4. AUTHORITY (Data Acquisition Document No.)

DI-MGMT-81605 (See Block 16)
5. CONTRACT REFERENCE

PWS PARA 5.12.1.2
6. REQUIRING OFFICE

PMA-207
7. DD 250
REQ

NO

9. DIST STATEMENT
REQUIRED

10. FREQUENCY

ASREQ
12. DATE OF FIRST
SUBMISSION

See Block 16
8. APP CODE

N/A
C (See Block
16)

11. AS OF DATE

N/A
13. DATE OF SUBSEQUENT
SUBMISSION

See Block 16

14. DISTRIBUTION

b. COPIES

a. ADDRESSEE Final

Draft Reg. Repro
.

16. REMARKS

Block 4: Contractor format is acceptable.

Block 9:  Distribution authorized to U.S. Government Agencies and
their contractors for Administrative and Operational Use determined
on 10 December 2014.  Other requests for this document shall be
referred to PMA-207.

Blocks 12 & 13: Deliverables shall be submitted 10 calendar days
prior to every Program Management Review.

Block 14:  Place on Web-base Information System (WIS) and send
an e-mail notification to the UL IPT.  The Government considers the
data delivered herein as necessary for operation, maintenance,
installation, or training (OMIT) of the C-12.

Utility Lift IPTL
AIR 2.3.5.1
AIR 4.1.1.3
AIR 6.6.1.1
PMA 273E
AIR-6.6.2.9
(See Block 16)

15. TOTAL

G. PREPARED BY

Cindy DuBois
H. DATE

11/19/2014
I. APPROVED BY

David A. Adams
J. DATE



DD FORM 1423-1, FEB 2001          PREVIOUS EDITION MAY BE USED.

17. PRICE GROUP

18. ESTIMATED
 TOTAL PRICE

CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for
reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing
the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for
Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302 and to the Office of
Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form
to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in
Block E.
A. CONTRACT LINE ITEM NO.

0112
B. EXHIBIT

A
C. CATEGORY

MGMT
D. SYSTEM/ITEM

C-12
E. CONTRACT/PR NO.

N00019-15-R-5500
F. CONTRACTOR

1. DATA ITEM NO.

AA01
2. TITLE OF DATA ITEM

Material Utilization and Forecasting Report
3. SUBTITLE

4. AUTHORITY (Data Acquisition Document No.)

DI-MGMT-81947 (T) (See Block 16)
5. CONTRACT REFERENCE

PWS PARA 5.8.4
6. REQUIRING OFFICE

PMA-207
7. DD 250
REQ

NO

9. DIST STATEMENT
REQUIRED

10. FREQUENCY

(See Block 16)
12. DATE OF FIRST
SUBMISSION

30 June 2017
8. APP CODE

N/A
C (See Block
16)

11. AS OF DATE

N/A
13. DATE OF SUBSEQUENT
SUBMISSION

31 December 2017

14. DISTRIBUTION

b. COPIES

a. ADDRESSEE Final

Draft Reg. Repro
.

16. REMARKS

Block 4: Contractor format is acceptable. Tailored as follows:
Disregard National Stock Number unless assigned to part.

Block 9:  Distribution authorized to U.S. Government Agencies and
their contractors for Administrative and Operational Use determined
on 10 December 2014.  Other requests for this document shall be
referred to PMA-207.

Block 10:  Semi-annual event.

Block 14:  Place on Web-base Information System (WIS) and send
an e-mail notification to the UL IPT.  The Government considers the
data delivered herein as necessary for operation, maintenance,
installation, or training (OMIT) of the C-12.

Utility Lift IPTL
(See Block 16)

15. TOTAL

G. PREPARED BY

Cindy DuBois
H. DATE

12/30/2014
I. APPROVED BY

David Adams
J. DATE



DD FORM 1423-1, FEB 2001          PREVIOUS EDITION MAY BE USED.

17. PRICE GROUP

18. ESTIMATED
 TOTAL PRICE

CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for
reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing
the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for
Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302 and to the Office of
Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form
to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in
Block E.
A. CONTRACT LINE ITEM NO.

0112
B. EXHIBIT

A
C. CATEGORY

MGMT
D. SYSTEM/ITEM

C-12
E. CONTRACT/PR NO.

N00019-15-R-5500
F. CONTRACTOR

1. DATA ITEM NO.

AA02
2. TITLE OF DATA ITEM

Status Report
3. SUBTITLE

Ordnance Certification Status
Report

4. AUTHORITY (Data Acquisition Document No.)

DI-MGMT-80368A (See Block 16)
5. CONTRACT REFERENCE

PWS PARA 5.1.6
6. REQUIRING OFFICE

PMA-207
7. DD 250
REQ

NO

9. DIST STATEMENT
REQUIRED

10. FREQUENCY

MTHLY
12. DATE OF FIRST
SUBMISSION

40 DAC
8. APP CODE

N/A
C (See Block
16)

11. AS OF DATE

0
13. DATE OF SUBSEQUENT
SUBMISSION

See Block 16

14. DISTRIBUTION

b. COPIES

a. ADDRESSEE Final

Draft Reg. Repro
.

16. REMARKS

Block 4: Contractor format is acceptable.

Block 9:  Distribution authorized to U.S. Government Agencies and
their contractors for Administrative and Operational Use determined
on 10 December 2014.  Other requests for this document shall be
referred to PMA-207.

Block 13: Subsequent deliverables shall be submitted on the 10th of
every month.

Block 14:  Place on Web-base Information System (WIS) and send
an e-mail notification to the UL IPTL.  The Government considers
the data delivered herein as necessary for operation, maintenance,
installation, or training (OMIT) of the C-12.

AIR 6.6.1.1
AIR-6.6.2.9
AIR 4.1.1.3
COR / TPOC
(See Block 16)

15. TOTAL

G. PREPARED BY

Cindy DuBois
H. DATE

12/30/2014
I. APPROVED BY

David Adams
J. DATE



DD FORM 1423-1, FEB 2001          PREVIOUS EDITION MAY BE USED.

17. PRICE GROUP

18. ESTIMATED
 TOTAL PRICE

CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for
reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing
the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for
Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302 and to the Office of
Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form
to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in
Block E.
A. CONTRACT LINE ITEM NO.

0112
B. EXHIBIT

A
C. CATEGORY

MGMT
D. SYSTEM/ITEM

C-12
E. CONTRACT/PR NO.

N00019-15-R-5500
F. CONTRACTOR

1. DATA ITEM NO.

AA03
2. TITLE OF DATA ITEM

Status Report
3. SUBTITLE

AIRCRAFT STATUS  REPORT
4. AUTHORITY (Data Acquisition Document No.)

DI-MGMT-80368A (See Block 16)
5. CONTRACT REFERENCE

PWS PARA 5.8.5
6. REQUIRING OFFICE

PMA-207
7. DD 250
REQ

NO

9. DIST STATEMENT
REQUIRED

10. FREQUENCY

MTHLY
12. DATE OF FIRST
SUBMISSION

40 DACS
8. APP CODE

A (See
Block
16)

C (See Block
16)

11. AS OF DATE

0
13. DATE OF SUBSEQUENT
SUBMISSION

See Block 16

14. DISTRIBUTION

b. COPIES

a. ADDRESSEE Final

Draft Reg. Repro
.

16. REMARKS

Block 4: The Contractor shall format in accordance with attached
supplement.

Block 8:  The UL IPTL will send an e-mail notification for disposition
of the deliverable.

Block 9:  Distribution authorized to U.S. Government Agencies and
their contractors for Administrative and Operational Use determined
on 10 December 2014.  Other requests for this document shall be
referred to PMA-207.

Block 13: Submit no later than on the 10th of each month.  The USG
has 30 calendar days for review and comment from date of receipt.
Draft report will be considered approved after 30 calendar days of
USG receipt unless otherwise notified.

Block 14:  Place on Web-base Information System (WIS) and send
an e-mail notification to the UL IPT.  The Government considers the
data delivered herein as necessary for operation, maintenance,
installation, or training (OMIT) of the C-12.

AIR 6.6.1.1
AIR-6.6.2.9
(See Block 16)

15. TOTAL

G. PREPARED BY

Cindy DuBois
H. DATE

12/30/2014
I. APPROVED BY

David Adams
J. DATE



DD FORM 1423-1, FEB 2001          PREVIOUS EDITION MAY BE USED.

17. PRICE GROUP

18. ESTIMATED
 TOTAL PRICE

CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for
reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing
the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for
Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302 and to the Office of
Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form
to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in
Block E.
A. CONTRACT LINE ITEM NO.

0112
B. EXHIBIT

A
C. CATEGORY

MGMT
D. SYSTEM/ITEM

C-12
E. CONTRACT/PR NO.

N00019-15-R-5500
F. CONTRACTOR

1. DATA ITEM NO.

AA04
2. TITLE OF DATA ITEM

Status Report
3. SUBTITLE

Five Year Overhaul and Rework
Projections Report

4. AUTHORITY (Data Acquisition Document No.)

DI-MGMT-80368A (See Block 16)
5. CONTRACT REFERENCE

PWS PARA 5.4
6. REQUIRING OFFICE

PMA-207
7. DD 250
REQ

NO

9. DIST STATEMENT
REQUIRED

10. FREQUENCY

QTRLY
12. DATE OF FIRST
SUBMISSION

See Block 16
8. APP CODE

N/A
C (See Block
16)

11. AS OF DATE

0
13. DATE OF SUBSEQUENT
SUBMISSION

See Block 16

14. DISTRIBUTION

b. COPIES

a. ADDRESSEE Final

Draft Reg. Repro
.

16. REMARKS

Block 4:  Contractor format is acceptable. Must be delivered in MS
Excel.

Block 9:  Distribution authorized to U.S. Government Agencies and
their contractors for Administrative and Operational Use determined
on 10 December 2014.  Other requests for this document shall be
referred to PMA-207.

Blocks 12 & 13:  Submit the first deliverable within 15 calendar days
after the first completed quarter of the contract.  Subsequent
deliverables shall be submitted within 15 calendar days of the
completion of each quarter.

Block 14:  Place on Web-base Information System (WIS) and send
an e-mail notification to the UL IPT.  The Government considers the
data delivered herein as necessary for operation, maintenance,
installation, or training (OMIT) of the C-12.

AIR 6.6.1.1
AIR-6.6.2.9
AIR 4.1.1.3
(See Block 16)

15. TOTAL

G. PREPARED BY

Cindy DuBois
H. DATE

12/30/2014
I. APPROVED BY

David Adams
J. DATE



DD FORM 1423-1, FEB 2001          PREVIOUS EDITION MAY BE USED.

17. PRICE GROUP

18. ESTIMATED
 TOTAL PRICE

CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for
reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing
the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for
Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302 and to the Office of
Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form
to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in
Block E.
A. CONTRACT LINE ITEM NO.

0112
B. EXHIBIT

A
C. CATEGORY

SESS
D. SYSTEM/ITEM

C-12
E. CONTRACT/PR NO.

N00019-15-R-5500
F. CONTRACTOR

1. DATA ITEM NO.

AA05
2. TITLE OF DATA ITEM

Configuration Status Accounting Information
3. SUBTITLE

Configuration Status Accounting
Report

4. AUTHORITY (Data Acquisition Document No.)

DI-CMAN-81253A (See Block 16)
5. CONTRACT REFERENCE

PWS Para 5.6.1 & 5.6.2
6. REQUIRING OFFICE

PMA-207
7. DD 250
REQ

NO

9. DIST STATEMENT
REQUIRED

10. FREQUENCY

QTRLY
12. DATE OF FIRST
SUBMISSION

See Block 16
8. APP CODE

N/A
C (See Block
16)

11. AS OF DATE

0
13. DATE OF SUBSEQUENT
SUBMISSION

See Block 16

14. DISTRIBUTION

b. COPIES

a. ADDRESSEE Final

Draft Reg. Repro
.

16. REMARKS

Block 4:  Contractor format is acceptable.  The deliverable shall be
done in MS Excel.

Block 9:  Distribution authorized to U.S. Government Agencies and
their contractors for Administrative and Operational Use determined
on 10 December 2014.  Other requests for this document shall be
referred to PMA-207.

Blocks 12 & 13:  Submit the first deliverable within 15 calendar days
after the first completed Government fiscal quarter of the contract.
Subsequent deliverables shall be submitted within 15 calendar days
of the completion of each Government fiscal quarter.

Block 14:  Place on Web-base Information System (WIS) and send
an e-mail notification to the UL IPT.  The Government considers the
data delivered herein as necessary for operation, maintenance,
installation, or training (OMIT) of the C-12.

AIR 4.1.1.3
AIR 6.6.1.1
AIR-6.6.2.9
PMA207CM
(See Block 16)

15. TOTAL

G. PREPARED BY

Cindy DuBois
H. DATE

12/30/2014
I. APPROVED BY

David A. Adams
J. DATE



DD FORM 1423-1, FEB 2001          PREVIOUS EDITION MAY BE USED.

17. PRICE GROUP

18. ESTIMATED
 TOTAL PRICE

CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for
reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing
the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for
Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302 and to the Office of
Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form
to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in
Block E.
A. CONTRACT LINE ITEM NO.

0112
B. EXHIBIT

A
C. CATEGORY

MGMT
D. SYSTEM/ITEM

C-12
E. CONTRACT/PR NO.

N00019-15-R-5500
F. CONTRACTOR

1. DATA ITEM NO.

AA06
2. TITLE OF DATA ITEM

Technical Directive Compliance Report
3. SUBTITLE

4. AUTHORITY (Data Acquisition Document No.)

DI-MGMT-80224B (See Block 16)
5. CONTRACT REFERENCE

PWS PARA 5.6.3
6. REQUIRING OFFICE

PMA-207
7. DD 250
REQ

NO

9. DIST STATEMENT
REQUIRED

10. FREQUENCY

ASREQ
12. DATE OF FIRST
SUBMISSION

See Block 16
8. APP CODE

N/A
C (See Block
16)

11. AS OF DATE

N/A
13. DATE OF SUBSEQUENT
SUBMISSION

See Block 16

14. DISTRIBUTION

b. COPIES

a. ADDRESSEE Final

Draft Reg. Repro
.

16. REMARKS

Block 4: Contractor format is acceptable.

Block 9:  Distribution authorized to U.S. Government Agencies and
their contractors for Administrative and Operational Use determined
on 10 December 2014.  Other requests for this document shall be
referred to PMA-207.

Blocks 12 & 13: Deliverables shall be submitted within 10 calendar
days after every depot event that had Technical Directive
incorporations accomplished.

Block 14:  Place on Web-base Information System (WIS) and send
an e-mail notification to the UL IPT.  The Government considers the
data delivered herein as necessary for operation, maintenance,
installation, or training (OMIT) of the C-12.

AIR 4.1.1.3
AIR 6.6.1.1
AIR-6.6.2.9
OSGR
(See Block 16)

15. TOTAL

G. PREPARED BY

Cindy DuBois
H. DATE

12/30/2014
I. APPROVED BY

David A. Adams
J. DATE



DD FORM 1423-1, FEB 2001          PREVIOUS EDITION MAY BE USED.

17. PRICE GROUP

18. ESTIMATED
 TOTAL PRICE

CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for
reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing
the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for
Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302 and to the Office of
Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form
to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in
Block E.
A. CONTRACT LINE ITEM NO.

0112
B. EXHIBIT

A
C. CATEGORY

SAFT
D. SYSTEM/ITEM

C-12
E. CONTRACT/PR NO.

N00019-15-R-5500
F. CONTRACTOR

1. DATA ITEM NO.

AA07
2. TITLE OF DATA ITEM

Accident / Incident Report
3. SUBTITLE

4. AUTHORITY (Data Acquisition Document No.)

DI-SAFT-81563 (See Block 16)
5. CONTRACT REFERENCE

PWS PARA 5.7
6. REQUIRING OFFICE

PMA-207
7. DD 250
REQ

NO

9. DIST STATEMENT
REQUIRED

10. FREQUENCY

ASREQ
12. DATE OF FIRST
SUBMISSION

See Block 16
8. APP CODE

N/A
C (See Block
16)

11. AS OF DATE

N/A
13. DATE OF SUBSEQUENT
SUBMISSION

See Block 16

14. DISTRIBUTION

b. COPIES

a. ADDRESSEE Final

Draft Reg. Repro
.

16. REMARKS

Block 4: Contractor format is acceptable.

Block 9:  Distribution authorized to U.S. Government Agencies and
their contractors for Administrative and Operational Use determined
on 10 December 2014.  Other requests for this document shall be
referred to PMA-207.

Blocks 12 & 13: Deliverables shall be submitted within 24 hours after
each accident and incident event.

Block 14:  Place on Web-base Information System (WIS) and send
an e-mail notification to the UL IPT.  The Government considers the
data delivered herein as necessary for operation, maintenance,
installation, or training (OMIT) of the C-12.

Utility Lift IPTL
AIR 4.1.1.3
AIR 6.6.1.1
AIR-2.4.3.1.5
PMA 273E
AIR-6.6.2.9
COR / TPOC
(See Block 16)

15. TOTAL

G. PREPARED BY

Cindy DuBois
H. DATE

12/30/2014
I. APPROVED BY

David A. Adams
J. DATE



DD FORM 1423-1, FEB 2001          PREVIOUS EDITION MAY BE USED.

17. PRICE GROUP

18. ESTIMATED
 TOTAL PRICE

CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for
reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing
the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for
Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302 and to the Office of
Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form
to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in
Block E.
A. CONTRACT LINE ITEM NO.

0112
B. EXHIBIT

A
C. CATEGORY

SESS
D. SYSTEM/ITEM

C-12
E. CONTRACT/PR NO.

N00019-15-R-5500
F. CONTRACTOR

1. DATA ITEM NO.

AA08
2. TITLE OF DATA ITEM

Source Data for Forecasting Diminishing
Manufacturing Sources and Material Shortages
(DMSMS)

3. SUBTITLE

Obsolescence and DMSMS
Summary

4. AUTHORITY (Data Acquisition Document No.)

DI-SESS-81656 (See Block 16)
5. CONTRACT REFERENCE

PWS PARA 5.8.6
6. REQUIRING OFFICE

PMA-207
7. DD 250
REQ

NO

9. DIST STATEMENT
REQUIRED

10. FREQUENCY

QTRLY
12. DATE OF FIRST
SUBMISSION

See Block 16
8. APP CODE

N/A
C (See Block
16)

11. AS OF DATE

0
13. DATE OF SUBSEQUENT
SUBMISSION

See Block 16

14. DISTRIBUTION

b. COPIES

a. ADDRESSEE Final

Draft Reg. Repro
.

16. REMARKS

Block 4:  Contractor format is acceptable.

Block 9:  Distribution authorized to U.S. Government Agencies and
their contractors for Administrative and Operational Use determined
on 10 December 2014.  Other requests for this document shall be
referred to PMA-207.

Blocks 12 & 13:  Submit the first deliverable within 15 calendar days
after the first completed Government fiscal quarter of the contract.
Subsequent deliverables shall be submitted within 15 calendar days
of the completion of each Government fiscal quarter.

Block 14:  Place on Web-base Information System (WIS) and send
an e-mail notification to the UL IPT. The Government considers the
data delivered herein as necessary for operation, maintenance,
installation, or training (OMIT) of the C-12.

AIR 4.1.1.3
AIR 6.6.1.1
AIR-6.6.2.9
(See Block 16)

15. TOTAL

G. PREPARED BY

Cindy DuBois
H. DATE

12/30/2014
I. APPROVED BY

David A.Adams
J. DATE



DD FORM 1423-1, FEB 2001          PREVIOUS EDITION MAY BE USED.

17. PRICE GROUP

18. ESTIMATED
 TOTAL PRICE

CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for
reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing
the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for
Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302 and to the Office of
Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form
to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in
Block E.
A. CONTRACT LINE ITEM NO.

0112
B. EXHIBIT

A
C. CATEGORY

MGMT
D. SYSTEM/ITEM

C-12
E. CONTRACT/PR NO.

N00019-15-R-5500
F. CONTRACTOR

1. DATA ITEM NO.

AA09
2. TITLE OF DATA ITEM

Briefing Material
3. SUBTITLE

4. AUTHORITY (Data Acquisition Document No.)

DI-MGMT-81605 (See Block 16)
5. CONTRACT REFERENCE

PWS PARA 5.12.1.2
6. REQUIRING OFFICE

PMA-207
7. DD 250
REQ

NO

9. DIST STATEMENT
REQUIRED

10. FREQUENCY

ASREQ
12. DATE OF FIRST
SUBMISSION

See Block 16
8. APP CODE

N/A
C (See Block
16)

11. AS OF DATE

N/A
13. DATE OF SUBSEQUENT
SUBMISSION

See Block 16

14. DISTRIBUTION

b. COPIES

a. ADDRESSEE Final

Draft Reg. Repro
.

16. REMARKS

Block 4: Contractor format is acceptable.

Block 9:  Distribution authorized to U.S. Government Agencies and
their contractors for Administrative and Operational Use determined
on 10 December 2014.  Other requests for this document shall be
referred to PMA-207.

Blocks 12 & 13: Deliverables shall be submitted 10 calendar days
prior to every Program Management Review.

Block 14:  Place on Web-base Information System (WIS) and send
an e-mail notification to the UL IPT.  The Government considers the
data delivered herein as necessary for operation, maintenance,
installation, or training (OMIT) of the C-12.

Utility Lift IPTL
AIR 2.3.5.1
AIR 4.1.1.3
AIR 6.6.1.1
PMA 273E
AIR-6.6.2.9
(See Block 16)

15. TOTAL

G. PREPARED BY

Cindy DuBois
H. DATE

12/30/2014
I. APPROVED BY

David A. Adams
J. DATE



DD FORM 1423-1, FEB 2001          PREVIOUS EDITION MAY BE USED.

17. PRICE GROUP

18. ESTIMATED
 TOTAL PRICE

CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for
reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing
the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for
Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302 and to the Office of
Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form
to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in
Block E.
A. CONTRACT LINE ITEM NO.

0212
B. EXHIBIT

A
C. CATEGORY

MGMT
D. SYSTEM/ITEM

C-12
E. CONTRACT/PR NO.

N00019-15-R-5500
F. CONTRACTOR

1. DATA ITEM NO.

AB01
2. TITLE OF DATA ITEM

Material Utilization and Forecasting Report
3. SUBTITLE

4. AUTHORITY (Data Acquisition Document No.)

DI-MGMT-81947 (T) (See Block 16)
5. CONTRACT REFERENCE

PWS PARA 5.8.4
6. REQUIRING OFFICE

PMA-207
7. DD 250
REQ

NO

9. DIST STATEMENT
REQUIRED

10. FREQUENCY

(See Block 16)
12. DATE OF FIRST
SUBMISSION

30 June 2018
8. APP CODE

N/A
C (See Block
16)

11. AS OF DATE

N/A
13. DATE OF SUBSEQUENT
SUBMISSION

31 December 2018

14. DISTRIBUTION

b. COPIES

a. ADDRESSEE Final

Draft Reg. Repro
.

16. REMARKS

Block 4: Contractor format is acceptable. Tailored as follows:
Disregard National Stock Number unless assigned to part.

Block 9:  Distribution authorized to U.S. Government Agencies and
their contractors for Administrative and Operational Use determined
on 10 December 2014.  Other requests for this document shall be
referred to PMA-207.

Block 10:  Semi-annually.

Block 14:  Place on Web-base Information System (WIS) and send
an e-mail notification to the UL IPT.  The Government considers the
data delivered herein as necessary for operation, maintenance,
installation, or training (OMIT) of the C-12.

Utility Lift IPTL
(See Block 16)

15. TOTAL

G. PREPARED BY

Cindy DuBois
H. DATE

12/30/2014
I. APPROVED BY

David Adams
J. DATE



DD FORM 1423-1, FEB 2001          PREVIOUS EDITION MAY BE USED.

17. PRICE GROUP

18. ESTIMATED
 TOTAL PRICE

CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for
reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing
the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for
Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302 and to the Office of
Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form
to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in
Block E.
A. CONTRACT LINE ITEM NO.

0212
B. EXHIBIT

A
C. CATEGORY

MGMT
D. SYSTEM/ITEM

C-12
E. CONTRACT/PR NO.

N00019-15-R-5500
F. CONTRACTOR

1. DATA ITEM NO.

AB02
2. TITLE OF DATA ITEM

Status Report
3. SUBTITLE

Ordnance Certification Status
Report

4. AUTHORITY (Data Acquisition Document No.)

DI-MGMT-80368A (See Block 16)
5. CONTRACT REFERENCE

PWS PARA 5.1.6
6. REQUIRING OFFICE

PMA-207
7. DD 250
REQ

NO

9. DIST STATEMENT
REQUIRED

10. FREQUENCY

MTHLY
12. DATE OF FIRST
SUBMISSION

40 DAC
8. APP CODE

N/A
C (See Block
16)

11. AS OF DATE

0
13. DATE OF SUBSEQUENT
SUBMISSION

See Block 16

14. DISTRIBUTION

b. COPIES

a. ADDRESSEE Final

Draft Reg. Repro
.

16. REMARKS

Block 4: Contractor format is acceptable.

Block 9:  Distribution authorized to U.S. Government Agencies and
their contractors for Administrative and Operational Use determined
on 10 December 2014.  Other requests for this document shall be
referred to PMA-207.

Block 13: Subsequent deliverables shall be submitted on the 10th of
every month.

Block 14:  Place on Web-base Information System (WIS) and send
an e-mail notification to the UL IPT.  The Government considers the
data delivered herein as necessary for operation, maintenance,
installation, or training (OMIT) of the C-12.

AIR 6.6.1.1
AIR-6.6.2.9
AIR 4.1.1.3
COR / TPOC
(See Block 16)

15. TOTAL

G. PREPARED BY

Cindy DuBois
H. DATE

12/30/2014
I. APPROVED BY

David Adams
J. DATE



DD FORM 1423-1, FEB 2001          PREVIOUS EDITION MAY BE USED.

17. PRICE GROUP

18. ESTIMATED
 TOTAL PRICE

CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for
reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing
the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for
Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302 and to the Office of
Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form
to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in
Block E.
A. CONTRACT LINE ITEM NO.

0212
B. EXHIBIT

A
C. CATEGORY

MGMT
D. SYSTEM/ITEM

C-12
E. CONTRACT/PR NO.

N00019-15-R-5500
F. CONTRACTOR

1. DATA ITEM NO.

AB03
2. TITLE OF DATA ITEM

Status Report
3. SUBTITLE

AIRCRAFT STATUS  REPORT
4. AUTHORITY (Data Acquisition Document No.)

DI-MGMT-80368A (See Block 16)
5. CONTRACT REFERENCE

PWS PARA 5.8.5
6. REQUIRING OFFICE

PMA-207
7. DD 250
REQ

NO

9. DIST STATEMENT
REQUIRED

10. FREQUENCY

MTHLY
12. DATE OF FIRST
SUBMISSION

40 DACS
8. APP CODE

A (See
Block
16)

C (See Block
16)

11. AS OF DATE

0
13. DATE OF SUBSEQUENT
SUBMISSION

See Block 16

14. DISTRIBUTION

b. COPIES

a. ADDRESSEE Final

Draft Reg. Repro
.

16. REMARKS

Block 4: The Contractor shall format in accordance with attached
supplement.

Block 8:  The UL IPTL will send an e-mail notification for disposition
of the deliverable.

Block 9:  Distribution authorized to U.S. Government Agencies and
their contractors for Administrative and Operational Use determined
on 10 December 2014.  Other requests for this document shall be
referred to PMA-207.

Block 13: Submit no later than on the 10th of each month.  The USG
has 30 calendar days for review and comment from date of receipt.
Draft report will be considered approved after 30 calendar days of
USG receipt unless otherwise notified.

Block 14:  Place on Web-base Information System (WIS) and send
an e-mail notification to the UL IPT.  The Government considers the
data delivered herein as necessary for operation, maintenance,
installation, or training (OMIT) of the C-12.

AIR 6.6.1.1
AIR-6.6.2.9
(See Block 16)

15. TOTAL

G. PREPARED BY

Cindy DuBois
H. DATE

12/30/2014
I. APPROVED BY

David Adams
J. DATE



DD FORM 1423-1, FEB 2001          PREVIOUS EDITION MAY BE USED.

17. PRICE GROUP

18. ESTIMATED
 TOTAL PRICE

CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for
reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing
the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for
Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302 and to the Office of
Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form
to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in
Block E.
A. CONTRACT LINE ITEM NO.

0212
B. EXHIBIT

A
C. CATEGORY

MGMT
D. SYSTEM/ITEM

C-12
E. CONTRACT/PR NO.

N00019-15-R-5500
F. CONTRACTOR

1. DATA ITEM NO.

AB04
2. TITLE OF DATA ITEM

Status Report
3. SUBTITLE

Five Year Overhaul and Rework
Projections Report

4. AUTHORITY (Data Acquisition Document No.)

DI-MGMT-80368A (See Block 16)
5. CONTRACT REFERENCE

PWS PARA 5.4
6. REQUIRING OFFICE

PMA-207
7. DD 250
REQ

NO

9. DIST STATEMENT
REQUIRED

10. FREQUENCY

QTRLY
12. DATE OF FIRST
SUBMISSION

See Block 16
8. APP CODE

N/A
C (See Block
16)

11. AS OF DATE

0
13. DATE OF SUBSEQUENT
SUBMISSION

See Block 16

14. DISTRIBUTION

b. COPIES

a. ADDRESSEE Final

Draft Reg. Repro
.

16. REMARKS

Block 4:  Contractor format is acceptable. Must be delivered in MS
Excel.

Block 9:  Distribution authorized to U.S. Government Agencies and
their contractors for Administrative and Operational Use determined
on 10 December 2014.  Other requests for this document shall be
referred to PMA-207.

Blocks 12 & 13:  Submit the first deliverable within 15 calendar days
after the first completed Government fiscal quarter of the contract.
Subsequent deliverables shall be submitted within 15 calendar days
of the completion of each Government fiscal quarter.

Block 14:  Place on Web-base Information System (WIS) and send
an e-mail notification to the UL IPT.  The Government considers the
data delivered herein as necessary for operation, maintenance,
installation, or training (OMIT) of the C-12.

AIR 6.6.1.1
AIR-6.6.2.9
AIR 4.1.1.3
(See Block 16)

15. TOTAL

G. PREPARED BY

Cindy DuBois
H. DATE

12/30/2014
I. APPROVED BY

David Adams
J. DATE



DD FORM 1423-1, FEB 2001          PREVIOUS EDITION MAY BE USED.

17. PRICE GROUP

18. ESTIMATED
 TOTAL PRICE

CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for
reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing
the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for
Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302 and to the Office of
Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form
to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in
Block E.
A. CONTRACT LINE ITEM NO.

0212
B. EXHIBIT

A
C. CATEGORY

SESS
D. SYSTEM/ITEM

C-12
E. CONTRACT/PR NO.

N00019-15-R-5500
F. CONTRACTOR

1. DATA ITEM NO.

AB05
2. TITLE OF DATA ITEM

Configuration Status Accounting Information
3. SUBTITLE

Configuration Status Accounting
Report

4. AUTHORITY (Data Acquisition Document No.)

DI-CMAN-81253A (See Block 16)
5. CONTRACT REFERENCE

PWS Para 5.6.1 & 5.6.2
6. REQUIRING OFFICE

PMA-207
7. DD 250
REQ

NO

9. DIST STATEMENT
REQUIRED

10. FREQUENCY

QTRLY
12. DATE OF FIRST
SUBMISSION

See Block 16
8. APP CODE

N/A
C (See Block
16)

11. AS OF DATE

0
13. DATE OF SUBSEQUENT
SUBMISSION

See Block 16

14. DISTRIBUTION

b. COPIES

a. ADDRESSEE Final

Draft Reg. Repro
.

16. REMARKS

Block 4:  Contractor format is acceptable.  The deliverable shall be
done in MS Excel.

Block 9:  Distribution authorized to U.S. Government Agencies and
their contractors for Administrative and Operational Use determined
on 10 December 2014.  Other requests for this document shall be
referred to PMA-207.

Blocks 12 & 13:  Submit the first deliverable within 15 calendar days
after the first completed Government fiscal quarter of the contract.
Subsequent deliverables shall be submitted within 15 calendar days
of the completion of each Government fiscal quarter.

Block 14:  Place on Web-base Information System (WIS) and send
an e-mail notification to the UL IPT.  The Government considers the
data delivered herein as necessary for operation, maintenance,
installation, or training (OMIT) of the C-12.

AIR 4.1.1.3
AIR 6.6.1.1
AIR-6.6.2.9
PMA207CM
(See Block 16)

15. TOTAL

G. PREPARED BY

Cindy DuBois
H. DATE

12/30/2014
I. APPROVED BY

David A. Adams
J. DATE



DD FORM 1423-1, FEB 2001          PREVIOUS EDITION MAY BE USED.

17. PRICE GROUP

18. ESTIMATED
 TOTAL PRICE

CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for
reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing
the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for
Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302 and to the Office of
Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form
to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in
Block E.
A. CONTRACT LINE ITEM NO.

0212
B. EXHIBIT

A
C. CATEGORY

MGMT
D. SYSTEM/ITEM

C-12
E. CONTRACT/PR NO.

N00019-15-R-5500
F. CONTRACTOR

1. DATA ITEM NO.

AB06
2. TITLE OF DATA ITEM

Technical Directive Compliance Report
3. SUBTITLE

4. AUTHORITY (Data Acquisition Document No.)

DI-MGMT-80224B (See Block 16)
5. CONTRACT REFERENCE

PWS PARA 5.6.3
6. REQUIRING OFFICE

PMA-207
7. DD 250
REQ

NO

9. DIST STATEMENT
REQUIRED

10. FREQUENCY

ASREQ
12. DATE OF FIRST
SUBMISSION

See Block 16
8. APP CODE

N/A
C (See Block
16)

11. AS OF DATE

N/A
13. DATE OF SUBSEQUENT
SUBMISSION

See Block 16

14. DISTRIBUTION

b. COPIES

a. ADDRESSEE Final

Draft Reg. Repro
.

16. REMARKS

Block 4: Contractor format is acceptable.

Block 9:  Distribution authorized to U.S. Government Agencies and
their contractors for Administrative and Operational Use determined
on 10 December 2014.  Other requests for this document shall be
referred to PMA-207.

Blocks 12 & 13: Deliverables shall be submitted within 10 calendar
days after every depot event that had Technical Directive
incorporations accomplished.

Block 14:  Place on Web-base Information System (WIS) and send
an e-mail notification to the UL IPT.  The Government considers the
data delivered herein as necessary for operation, maintenance,
installation, or training (OMIT) of the C-12.

AIR 4.1.1.3
AIR 6.6.1.1
AIR-6.6.2.9
OSGR
(See Block 16)

15. TOTAL

G. PREPARED BY

Cindy DuBois
H. DATE

12/30/2014
I. APPROVED BY

David A. Adams
J. DATE



DD FORM 1423-1, FEB 2001          PREVIOUS EDITION MAY BE USED.

17. PRICE GROUP

18. ESTIMATED
 TOTAL PRICE

CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for
reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing
the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for
Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302 and to the Office of
Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form
to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in
Block E.
A. CONTRACT LINE ITEM NO.

0212
B. EXHIBIT

A
C. CATEGORY

SAFT
D. SYSTEM/ITEM

C-12
E. CONTRACT/PR NO.

N00019-15-R-5500
F. CONTRACTOR

1. DATA ITEM NO.

AB07
2. TITLE OF DATA ITEM

Accident / Incident Report
3. SUBTITLE

4. AUTHORITY (Data Acquisition Document No.)

DI-SAFT-81563 (See Block 16)
5. CONTRACT REFERENCE

PWS PARA 5.7
6. REQUIRING OFFICE

PMA-207
7. DD 250
REQ

NO

9. DIST STATEMENT
REQUIRED

10. FREQUENCY

ASREQ
12. DATE OF FIRST
SUBMISSION

See Block 16
8. APP CODE

N/A
C (See Block
16)

11. AS OF DATE

N/A
13. DATE OF SUBSEQUENT
SUBMISSION

See Block 16

14. DISTRIBUTION

b. COPIES

a. ADDRESSEE Final

Draft Reg. Repro
.

16. REMARKS

Block 4: Contractor format is acceptable.

Block 9:  Distribution authorized to U.S. Government Agencies and
their contractors for Administrative and Operational Use determined
on 10 December 2014.  Other requests for this document shall be
referred to PMA-207.

Blocks 12 & 13: Deliverables shall be submitted within 24 hours after
each accident and incident event.

Block 14:  Place on Web-base Information System (WIS) and send
an e-mail notification to the UL IPT.  The Government considers the
data delivered herein as necessary for operation, maintenance,
installation, or training (OMIT) of the C-12.

Utility Lift IPTL
AIR 4.1.1.3
AIR 6.6.1.1
AIR-2.4.3.1.5
PMA 273E
AIR-6.6.2.9
COR / TPOC
(See Block 16)

15. TOTAL

G. PREPARED BY

Cindy DuBois
H. DATE

12/30/2014
I. APPROVED BY

David A. Adams
J. DATE



DD FORM 1423-1, FEB 2001          PREVIOUS EDITION MAY BE USED.

17. PRICE GROUP

18. ESTIMATED
 TOTAL PRICE

CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for
reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing
the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for
Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302 and to the Office of
Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form
to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in
Block E.
A. CONTRACT LINE ITEM NO.

0212
B. EXHIBIT

A
C. CATEGORY

SESS
D. SYSTEM/ITEM

C-12
E. CONTRACT/PR NO.

N00019-15-R-5500
F. CONTRACTOR

1. DATA ITEM NO.

AB08
2. TITLE OF DATA ITEM

Source Data for Forecasting Diminishing
Manufacturing Sources and Material Shortages
(DMSMS)

3. SUBTITLE

Obsolescence and DMSMS
Summary

4. AUTHORITY (Data Acquisition Document No.)

DI-SESS-81656 (See Block 16)
5. CONTRACT REFERENCE

PWS PARA 5.8.6
6. REQUIRING OFFICE

PMA-207
7. DD 250
REQ

NO

9. DIST STATEMENT
REQUIRED

10. FREQUENCY

QTRLY
12. DATE OF FIRST
SUBMISSION

See Block 16
8. APP CODE

N/A
C (See Block
16)

11. AS OF DATE

0
13. DATE OF SUBSEQUENT
SUBMISSION

See Block 16

14. DISTRIBUTION

b. COPIES

a. ADDRESSEE Final

Draft Reg. Repro
.

16. REMARKS

Block 4:  Contractor format is acceptable.

Block 9:  Distribution authorized to U.S. Government Agencies and
their contractors for Administrative and Operational Use determined
on 10 December 2014.  Other requests for this document shall be
referred to PMA-207.

Blocks 12 & 13:  Submit the first deliverable within 15 calendar days
after the first completed Government fiscal quarter of the contract.
Subsequent deliverables shall be submitted within 15 calendar days
of the completion of each Government fiscal quarter.

Block 14:  Place on Web-base Information System (WIS) and send
an e-mail notification to the UL IPT. The Government considers the
data delivered herein as necessary for operation, maintenance,
installation, or training (OMIT) of the C-12.

AIR 4.1.1.3
AIR 6.6.1.1
AIR-6.6.2.9
(See Block 16)

15. TOTAL

G. PREPARED BY

Cindy DuBois
H. DATE

12/30/2014
I. APPROVED BY

David A.Adams
J. DATE



DD FORM 1423-1, FEB 2001          PREVIOUS EDITION MAY BE USED.

17. PRICE GROUP

18. ESTIMATED
 TOTAL PRICE

CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for
reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing
the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for
Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302 and to the Office of
Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form
to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in
Block E.
A. CONTRACT LINE ITEM NO.

0212
B. EXHIBIT

A
C. CATEGORY

MGMT
D. SYSTEM/ITEM

C-12
E. CONTRACT/PR NO.

N00019-15-R-5500
F. CONTRACTOR

1. DATA ITEM NO.

AB09
2. TITLE OF DATA ITEM

Briefing Material
3. SUBTITLE

4. AUTHORITY (Data Acquisition Document No.)

DI-MGMT-81605 (See Block 16)
5. CONTRACT REFERENCE

PWS PARA 5.12.1.2
6. REQUIRING OFFICE

PMA-207
7. DD 250
REQ

NO

9. DIST STATEMENT
REQUIRED

10. FREQUENCY

ASREQ
12. DATE OF FIRST
SUBMISSION

See Block 16
8. APP CODE

N/A
C (See Block
16)

11. AS OF DATE

N/A
13. DATE OF SUBSEQUENT
SUBMISSION

See Block 16

14. DISTRIBUTION

b. COPIES

a. ADDRESSEE Final

Draft Reg. Repro
.

16. REMARKS

Block 4: Contractor format is acceptable.

Block 9:  Distribution authorized to U.S. Government Agencies and
their contractors for Administrative and Operational Use determined
on 10 December 2014.  Other requests for this document shall be
referred to PMA-207.

Blocks 12 & 13: Deliverables shall be submitted 10 calendar days
prior to every Program Management Review.

Block 14:  Place on Web-base Information System (WIS) and send
an e-mail notification to the UL IPT.  The Government considers the
data delivered herein as necessary for operation, maintenance,
installation, or training (OMIT) of the C-12.

Utility Lift IPTL
AIR 2.3.5.1
AIR 4.1.1.3
AIR 6.6.1.1
PMA 273E
AIR-6.6.2.9
(See Block 16)

15. TOTAL

G. PREPARED BY

Cindy DuBois
H. DATE

12/30/2014
I. APPROVED BY

David A. Adams
J. DATE



DD FORM 1423-1, FEB 2001          PREVIOUS EDITION MAY BE USED.

17. PRICE GROUP

18. ESTIMATED
 TOTAL PRICE

CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for
reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing
the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for
Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302 and to the Office of
Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form
to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in
Block E.
A. CONTRACT LINE ITEM NO.

0312
B. EXHIBIT

A
C. CATEGORY

MGMT
D. SYSTEM/ITEM

C-12
E. CONTRACT/PR NO.

N00019-15-R-5500
F. CONTRACTOR

1. DATA ITEM NO.

AC01
2. TITLE OF DATA ITEM

Material Utilization and Forecasting Report
3. SUBTITLE

4. AUTHORITY (Data Acquisition Document No.)

DI-MGMT-81947 (T) (See Block 16)
5. CONTRACT REFERENCE

PWS PARA 5.8.4
6. REQUIRING OFFICE

PMA-207
7. DD 250
REQ

NO

9. DIST STATEMENT
REQUIRED

10. FREQUENCY

(See Block 16)
12. DATE OF FIRST
SUBMISSION

30 June 2019
8. APP CODE

N/A
C (See Block
16)

11. AS OF DATE

See Block 16
13. DATE OF SUBSEQUENT
SUBMISSION

31 December 2019

14. DISTRIBUTION

b. COPIES

a. ADDRESSEE Final

Draft Reg. Repro
.

16. REMARKS

Block 4: Contractor format is acceptable. Tailored as follows:
Disregard National Stock Number unless assigned to part.

Block 9:  Distribution authorized to U.S. Government Agencies and
their contractors for Administrative and Operational Use determined
on 10 December 2014.  Other requests for this document shall be
referred to PMA-207.

Block 10 :  Semi-annual event.

Block 14:  Place on Web-base Information System (WIS) and send
an e-mail notification to the UL IPT.  The Government considers the
data delivered herein as necessary for operation, maintenance,
installation, or training (OMIT) of the C-12.

Utility Lift IPTL
(See Block 16)

15. TOTAL

G. PREPARED BY

Cindy DuBois
H. DATE

12/30/2014
I. APPROVED BY

David Adams
J. DATE



DD FORM 1423-1, FEB 2001          PREVIOUS EDITION MAY BE USED.

17. PRICE GROUP

18. ESTIMATED
 TOTAL PRICE

CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for
reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing
the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for
Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302 and to the Office of
Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form
to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in
Block E.
A. CONTRACT LINE ITEM NO.

0312
B. EXHIBIT

A
C. CATEGORY

MGMT
D. SYSTEM/ITEM

C-12
E. CONTRACT/PR NO.

N00019-15-R-5500
F. CONTRACTOR

1. DATA ITEM NO.

AC02
2. TITLE OF DATA ITEM

Status Report
3. SUBTITLE

Ordnance Certification Status
Report

4. AUTHORITY (Data Acquisition Document No.)

DI-MGMT-80368A (See Block 16)
5. CONTRACT REFERENCE

PWS PARA 5.1.6
6. REQUIRING OFFICE

PMA-207
7. DD 250
REQ

NO

9. DIST STATEMENT
REQUIRED

10. FREQUENCY

MTHLY
12. DATE OF FIRST
SUBMISSION

40 DAC
8. APP CODE

N/A
C (See Block
16)

11. AS OF DATE

0
13. DATE OF SUBSEQUENT
SUBMISSION

See Block 16

14. DISTRIBUTION

b. COPIES

a. ADDRESSEE Final

Draft Reg. Repro
.

16. REMARKS

Block 4: Contractor format is acceptable.

Block 9:  Distribution authorized to U.S. Government Agencies and
their contractors for Administrative and Operational Use determined
on 10 December 2014.  Other requests for this document shall be
referred to PMA-207.

Block 13: Subsequent deliverables shall be submitted on the 10th of
every month.

Block 14:  Place on Web-base Information System (WIS) and send
an e-mail notification to the UL IPT.  The Government considers the
data delivered herein as necessary for operation, maintenance,
installation, or training (OMIT) of the C-12.

AIR 6.6.1.1
AIR-6.6.2.9
AIR 4.1.1.3
COR / TPOC
(See Block 16)

15. TOTAL

G. PREPARED BY

Cindy DuBois
H. DATE

12/30/2014
I. APPROVED BY

David Adams
J. DATE



DD FORM 1423-1, FEB 2001          PREVIOUS EDITION MAY BE USED.

17. PRICE GROUP

18. ESTIMATED
 TOTAL PRICE

CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for
reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing
the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for
Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302 and to the Office of
Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form
to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in
Block E.
A. CONTRACT LINE ITEM NO.

0312
B. EXHIBIT

A
C. CATEGORY

MGMT
D. SYSTEM/ITEM

C-12
E. CONTRACT/PR NO.

N00019-15-R-5500
F. CONTRACTOR

1. DATA ITEM NO.

AC03
2. TITLE OF DATA ITEM

Status Report
3. SUBTITLE

AIRCRAFT STATUS  REPORT
4. AUTHORITY (Data Acquisition Document No.)

DI-MGMT-80368A (See Block 16)
5. CONTRACT REFERENCE

PWS PARA 5.8.5
6. REQUIRING OFFICE

PMA-207
7. DD 250
REQ

NO

9. DIST STATEMENT
REQUIRED

10. FREQUENCY

MTHLY
12. DATE OF FIRST
SUBMISSION

40 DACS
8. APP CODE

A (See
Block
16)

C (See Block
16)

11. AS OF DATE

0
13. DATE OF SUBSEQUENT
SUBMISSION

See Block 16

14. DISTRIBUTION

b. COPIES

a. ADDRESSEE Final

Draft Reg. Repro
.

16. REMARKS

Block 4: The Contractor shall format in accordance with attached
supplement.

Block 8:  The UL IPTL will send an e-mail notification for disposition
of the deliverable.

Block 9:  Distribution authorized to U.S. Government Agencies and
their contractors for Administrative and Operational Use determined
on 10 December 2014.  Other requests for this document shall be
referred to PMA-207.

Block 13: Submit no later than on the 10th of each month.  The USG
has 30 calendar days for review and comment from date of receipt.
Draft report will be considered approved after 30 calendar days of
USG receipt unless otherwise notified.

Block 14:  Place on Web-base Information System (WIS) and send
an e-mail notification to the UL IPT.  The Government considers the
data delivered herein as necessary for operation, maintenance,
installation, or training (OMIT) of the C-12.

AIR 6.6.1.1
AIR-6.6.2.9
(See Block 16)

15. TOTAL

G. PREPARED BY

Cindy DuBois
H. DATE

12/30/2014
I. APPROVED BY

David Adams
J. DATE



DD FORM 1423-1, FEB 2001          PREVIOUS EDITION MAY BE USED.

17. PRICE GROUP

18. ESTIMATED
 TOTAL PRICE

CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for
reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing
the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for
Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302 and to the Office of
Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form
to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in
Block E.
A. CONTRACT LINE ITEM NO.

0312
B. EXHIBIT

A
C. CATEGORY

MGMT
D. SYSTEM/ITEM

C-12
E. CONTRACT/PR NO.

N00019-15-R-5500
F. CONTRACTOR

1. DATA ITEM NO.

AC04
2. TITLE OF DATA ITEM

Status Report
3. SUBTITLE

Five Year Overhaul and Rework
Projections Report

4. AUTHORITY (Data Acquisition Document No.)

DI-MGMT-80368A (See Block 16)
5. CONTRACT REFERENCE

PWS PARA 5.4
6. REQUIRING OFFICE

PMA-207
7. DD 250
REQ

NO

9. DIST STATEMENT
REQUIRED

10. FREQUENCY

QTRLY
12. DATE OF FIRST
SUBMISSION

See Block 16
8. APP CODE

N/A
C (See Block
16)

11. AS OF DATE

0
13. DATE OF SUBSEQUENT
SUBMISSION

See Block 16

14. DISTRIBUTION

b. COPIES

a. ADDRESSEE Final

Draft Reg. Repro
.

16. REMARKS

Block 4:  Contractor format is acceptable. Must be delivered in MS
Excel.

Block 9:  Distribution authorized to U.S. Government Agencies and
their contractors for Administrative and Operational Use determined
on 10 December 2014.  Other requests for this document shall be
referred to PMA-207.

Blocks 12 & 13:  Submit the first deliverable within 15 calendar days
after the first completed government fiscal quarter of the contract.
Subsequent deliverables shall be submitted within 15 calendar days
of the completion of each Government fiscal quarter.

Block 14:  Place on Web-base Information System (WIS) and send
an e-mail notification to the UL IPT.  The Government considers the
data delivered herein as necessary for operation, maintenance,
installation, or training (OMIT) of the C-12.

AIR 6.6.1.1
AIR-6.6.2.9
AIR 4.1.1.3
(See Block 16)

15. TOTAL

G. PREPARED BY

Cindy DuBois
H. DATE

12/30/2014
I. APPROVED BY

David Adams
J. DATE



DD FORM 1423-1, FEB 2001          PREVIOUS EDITION MAY BE USED.

17. PRICE GROUP

18. ESTIMATED
 TOTAL PRICE

CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for
reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing
the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for
Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302 and to the Office of
Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form
to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in
Block E.
A. CONTRACT LINE ITEM NO.

0312
B. EXHIBIT

A
C. CATEGORY

SESS
D. SYSTEM/ITEM

C-12
E. CONTRACT/PR NO.

N00019-15-R-5500
F. CONTRACTOR

1. DATA ITEM NO.

AC05
2. TITLE OF DATA ITEM

Configuration Status Accounting Information
3. SUBTITLE

Configuration Status Accounting
Report

4. AUTHORITY (Data Acquisition Document No.)

DI-CMAN-81253A (See Block 16)
5. CONTRACT REFERENCE

PWS Para 5.6.1 & 5.6.2
6. REQUIRING OFFICE

PMA-207
7. DD 250
REQ

NO

9. DIST STATEMENT
REQUIRED

10. FREQUENCY

QTRLY
12. DATE OF FIRST
SUBMISSION

See Block 16
8. APP CODE

N/A
C (See Block
16)

11. AS OF DATE

0
13. DATE OF SUBSEQUENT
SUBMISSION

See Block 16

14. DISTRIBUTION

b. COPIES

a. ADDRESSEE Final

Draft Reg. Repro
.

16. REMARKS

Block 4:  Contractor format is acceptable.  The deliverable shall be
done in MS Excel.

Block 9:  Distribution authorized to U.S. Government Agencies and
their contractors for Administrative and Operational Use determined
on 10 December 2014.  Other requests for this document shall be
referred to PMA-207.

Blocks 12 & 13:  Submit the first deliverable within 15 calendar days
after the first completed Government fiscal quarter of the contract.
Subsequent deliverables shall be submitted within 15 calendar days
of the completion of each Government fiscal quarter.

Block 14:  Place on Web-base Information System (WIS) and send
an e-mail notification to the UL IPT.  The Government considers the
data delivered herein as necessary for operation, maintenance,
installation, or training (OMIT) of the C-12.

AIR 4.1.1.3
AIR 6.6.1.1
AIR-6.6.2.9
PMA207CM
(See Block 16)

15. TOTAL

G. PREPARED BY

Cindy DuBois
H. DATE

12/30/2014
I. APPROVED BY

David A. Adams
J. DATE



DD FORM 1423-1, FEB 2001          PREVIOUS EDITION MAY BE USED.

17. PRICE GROUP

18. ESTIMATED
 TOTAL PRICE

CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for
reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing
the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for
Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302 and to the Office of
Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form
to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in
Block E.
A. CONTRACT LINE ITEM NO.

0312
B. EXHIBIT

A
C. CATEGORY

MGMT
D. SYSTEM/ITEM

C-12
E. CONTRACT/PR NO.

N00019-15-R-5500
F. CONTRACTOR

1. DATA ITEM NO.

AC06
2. TITLE OF DATA ITEM

Technical Directive Compliance Report
3. SUBTITLE

4. AUTHORITY (Data Acquisition Document No.)

DI-MGMT-80224B (See Block 16)
5. CONTRACT REFERENCE

PWS PARA 5.6.3
6. REQUIRING OFFICE

PMA-207
7. DD 250
REQ

NO

9. DIST STATEMENT
REQUIRED

10. FREQUENCY

ASREQ
12. DATE OF FIRST
SUBMISSION

See Block 16
8. APP CODE

N/A
C (See Block
16)

11. AS OF DATE

N/A
13. DATE OF SUBSEQUENT
SUBMISSION

See Block 16

14. DISTRIBUTION

b. COPIES

a. ADDRESSEE Final

Draft Reg. Repro
.

16. REMARKS

Block 4: Contractor format is acceptable.

Block 9:  Distribution authorized to U.S. Government Agencies and
their contractors for Administrative and Operational Use determined
on 10 December 2014.  Other requests for this document shall be
referred to PMA-207.

Blocks 12 & 13: Deliverables shall be submitted within 10 calendar
days after every depot event that had Technical Directive
incorporations accomplished.

Block 14:  Place on Web-base Information System (WIS) and send
an e-mail notification to the UL IPT.  The Government considers the
data delivered herein as necessary for operation, maintenance,
installation, or training (OMIT) of the C-12.

AIR 4.1.1.3
AIR 6.6.1.1
AIR-6.6.2.9
OSGR
(See Block 16)

15. TOTAL

G. PREPARED BY

Cindy DuBois
H. DATE

12/30/2014
I. APPROVED BY

David A. Adams
J. DATE



DD FORM 1423-1, FEB 2001          PREVIOUS EDITION MAY BE USED.

17. PRICE GROUP

18. ESTIMATED
 TOTAL PRICE

CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for
reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing
the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for
Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302 and to the Office of
Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form
to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in
Block E.
A. CONTRACT LINE ITEM NO.

0312
B. EXHIBIT

A
C. CATEGORY

SAFT
D. SYSTEM/ITEM

C-12
E. CONTRACT/PR NO.

N00019-15-R-5500
F. CONTRACTOR

1. DATA ITEM NO.

AC07
2. TITLE OF DATA ITEM

Accident/Incident Report
3. SUBTITLE

4. AUTHORITY (Data Acquisition Document No.)

DI-SAFT-81563 (See Block 16)
5. CONTRACT REFERENCE

PWS PARA 5.7
6. REQUIRING OFFICE

PMA-207
7. DD 250
REQ

NO

9. DIST STATEMENT
REQUIRED

10. FREQUENCY

ASREQ
12. DATE OF FIRST
SUBMISSION

See Block 16
8. APP CODE

N/A
C (See Block
16)

11. AS OF DATE

N/A
13. DATE OF SUBSEQUENT
SUBMISSION

See Block 16

14. DISTRIBUTION

b. COPIES

a. ADDRESSEE Final

Draft Reg. Repro
.

16. REMARKS

Block 4: Contractor format is acceptable.

Block 9:  Distribution authorized to U.S. Government Agencies and
their contractors for Administrative and Operational Use determined
on 10 December 2014.  Other requests for this document shall be
referred to PMA-207.

Blocks 12 & 13: Deliverables shall be submitted within 24 hours after
each accident and incident event.

Block 14:  Place on Web-base Information System (WIS) and send
an e-mail notification to the UL IPT.  The Government considers the
data delivered herein as necessary for operation, maintenance,
installation, or training (OMIT) of the C-12.

Utility Lift IPTL
AIR 4.1.1.3
AIR 6.6.1.1
AIR-2.4.3.1.5
PMA 273E
AIR-6.6.2.9
COR / TPOC
(See Block 16)

15. TOTAL

G. PREPARED BY

Cindy DuBois
H. DATE

12/30/2014
I. APPROVED BY

David A. Adams
J. DATE



DD FORM 1423-1, FEB 2001          PREVIOUS EDITION MAY BE USED.

17. PRICE GROUP

18. ESTIMATED
 TOTAL PRICE

CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for
reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing
the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for
Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302 and to the Office of
Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form
to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in
Block E.
A. CONTRACT LINE ITEM NO.

0312
B. EXHIBIT

A
C. CATEGORY

SESS
D. SYSTEM/ITEM

C-12
E. CONTRACT/PR NO.

N00019-15-R-5500
F. CONTRACTOR

1. DATA ITEM NO.

AC08
2. TITLE OF DATA ITEM

Source Data for Forecasting Diminishing
Manufacturing Sources and Material Shortages
(DMSMS)

3. SUBTITLE

Obsolescence and DMSMS
Summary

4. AUTHORITY (Data Acquisition Document No.)

DI-SESS-81656 (See Block 16)
5. CONTRACT REFERENCE

PWS PARA 5.8.6
6. REQUIRING OFFICE

PMA-207
7. DD 250
REQ

NO

9. DIST STATEMENT
REQUIRED

10. FREQUENCY

QTRLY
12. DATE OF FIRST
SUBMISSION

See Block 16
8. APP CODE

N/A
C (See Block
16)

11. AS OF DATE

0
13. DATE OF SUBSEQUENT
SUBMISSION

See Block 16

14. DISTRIBUTION

b. COPIES

a. ADDRESSEE Final

Draft Reg. Repro
.

16. REMARKS

Block 4:  Contractor format is acceptable.

Block 9:  Distribution authorized to U.S. Government Agencies and
their contractors for Administrative and Operational Use determined
on 10 December 2014.  Other requests for this document shall be
referred to PMA-207.

Blocks 12 & 13:  Submit the first deliverable within 15 calendar days
after the first completed Government fiscal quarter of the contract.
Subsequent deliverables shall be submitted within 15 calendar days
of the completion of each Government fiscal quarter.

Block 14:  Place on Web-base Information System (WIS) and send
an e-mail notification to the UL IPT. The Government considers the
data delivered herein as necessary for operation, maintenance,
installation, or training (OMIT) of the C-12.

AIR 4.1.1.3
AIR 6.6.1.1
AIR-6.6.2.9
(See Block 16)

15. TOTAL

G. PREPARED BY

Cindy DuBois
H. DATE

12/30/2014
I. APPROVED BY

David A.Adams
J. DATE



DD FORM 1423-1, FEB 2001          PREVIOUS EDITION MAY BE USED.

17. PRICE GROUP

18. ESTIMATED
 TOTAL PRICE

CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for
reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing
the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for
Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302 and to the Office of
Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form
to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in
Block E.
A. CONTRACT LINE ITEM NO.

0312
B. EXHIBIT

A
C. CATEGORY

MGMT
D. SYSTEM/ITEM

C-12
E. CONTRACT/PR NO.

N00019-15-R-5500
F. CONTRACTOR

1. DATA ITEM NO.

AC09
2. TITLE OF DATA ITEM

Briefing Material
3. SUBTITLE

4. AUTHORITY (Data Acquisition Document No.)

DI-MGMT-81605 (See Block 16)
5. CONTRACT REFERENCE

PWS PARA 5.12.1.2
6. REQUIRING OFFICE

PMA-207
7. DD 250
REQ

NO

9. DIST STATEMENT
REQUIRED

10. FREQUENCY

ASREQ
12. DATE OF FIRST
SUBMISSION

See Block 16
8. APP CODE

N/A
C (See Block
16)

11. AS OF DATE

N/A
13. DATE OF SUBSEQUENT
SUBMISSION

See Block 16

14. DISTRIBUTION

b. COPIES

a. ADDRESSEE Final

Draft Reg. Repro
.

16. REMARKS

Block 4: Contractor format is acceptable.

Block 9:  Distribution authorized to U.S. Government Agencies and
their contractors for Administrative and Operational Use determined
on 10 December 2014.  Other requests for this document shall be
referred to PMA-207.

Blocks 12 & 13: Deliverables shall be submitted 10 calendar days
prior to every Program Management Review.

Block 14:  Place on Web-base Information System (WIS) and send
an e-mail notification to the UL IPT.  The Government considers the
data delivered herein as necessary for operation, maintenance,
installation, or training (OMIT) of the C-12.

Utility Lift IPTL
AIR 2.3.5.1
AIR 4.1.1.3
AIR 6.6.1.1
PMA 273E
AIR-6.6.2.9
(See Block 16)

15. TOTAL

G. PREPARED BY

Cindy DuBois
H. DATE

12/30/2014
I. APPROVED BY

David A. Adams
J. DATE



DD FORM 1423-1, FEB 2001          PREVIOUS EDITION MAY BE USED.

17. PRICE GROUP

18. ESTIMATED
 TOTAL PRICE

CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for
reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing
the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for
Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302 and to the Office of
Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form
to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in
Block E.
A. CONTRACT LINE ITEM NO.

0412
B. EXHIBIT

A
C. CATEGORY

MGMT
D. SYSTEM/ITEM

C-12
E. CONTRACT/PR NO.

N00019-15-R-5500
F. CONTRACTOR

1. DATA ITEM NO.

AD01
2. TITLE OF DATA ITEM

Material Utilization and Forecasting Report
3. SUBTITLE

4. AUTHORITY (Data Acquisition Document No.)

DI-MGMT-81947 (T) (See Block 16)
5. CONTRACT REFERENCE

PWS PARA 5.8.4
6. REQUIRING OFFICE

PMA-207
7. DD 250
REQ

NO

9. DIST STATEMENT
REQUIRED

10. FREQUENCY

(See Block 16)
12. DATE OF FIRST
SUBMISSION

30 June 2020
8. APP CODE

N/A
C (See Block
16)

11. AS OF DATE

N/A
13. DATE OF SUBSEQUENT
SUBMISSION

See Block 16

14. DISTRIBUTION

b. COPIES

a. ADDRESSEE Final

Draft Reg. Repro
.

16. REMARKS

Block 4: Contractor format is acceptable. Tailored as follows:
Disregard National Stock Number unless assigned to part.

Block 9:  Distribution authorized to U.S. Government Agencies and
their contractors for Administrative and Operational Use determined
on 10 December 2014.  Other requests for this document shall be
referred to PMA-207.

Block 10:  Semi-annual event.

Block 13:  If CLIN 0413 is exercised, the subsequent deliverable
shall  be delivered within 30 calendar days after conducting the
inventory during the Transition Phase-Out 60 day period. If CLIN
0413 is not exercised, the subsequent deliverable shall be submitted
on 31 December 2020.

Block 14:  Place on Web-base Information System (WIS) and send
an e-mail notification to the UL IPT.  The Government considers the
data delivered herein as necessary for operation, maintenance,
installation, or training (OMIT) of the C-12.

Utility Lift IPTL
(See Block 16)

15. TOTAL

G. PREPARED BY

Cindy DuBois
H. DATE

12/30/2014
I. APPROVED BY

David Adams
J. DATE



DD FORM 1423-1, FEB 2001          PREVIOUS EDITION MAY BE USED.

17. PRICE GROUP

18. ESTIMATED
 TOTAL PRICE

CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for
reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing
the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for
Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302 and to the Office of
Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form
to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in
Block E.
A. CONTRACT LINE ITEM NO.

0412
B. EXHIBIT

A
C. CATEGORY

MGMT
D. SYSTEM/ITEM

C-12
E. CONTRACT/PR NO.

N00019-15-R-5500
F. CONTRACTOR

1. DATA ITEM NO.

AD02
2. TITLE OF DATA ITEM

Status Report
3. SUBTITLE

Ordnance Certification Status
Report

4. AUTHORITY (Data Acquisition Document No.)

DI-MGMT-80368A (See Block 16)
5. CONTRACT REFERENCE

PWS PARA 5.1.6
6. REQUIRING OFFICE

PMA-207
7. DD 250
REQ

NO

9. DIST STATEMENT
REQUIRED

10. FREQUENCY

MTHLY
12. DATE OF FIRST
SUBMISSION

40 DAC
8. APP CODE

N/A
C (See Block
16)

11. AS OF DATE

0
13. DATE OF SUBSEQUENT
SUBMISSION

See Block 16

14. DISTRIBUTION

b. COPIES

a. ADDRESSEE Final

Draft Reg. Repro
.

16. REMARKS

Block 4: Contractor format is acceptable.

Block 9:  Distribution authorized to U.S. Government Agencies and
their contractors for Administrative and Operational Use determined
on 10 December 2014.  Other requests for this document shall be
referred to PMA-207.

Block 13: Subsequent deliverables shall be submitted on the 10th of
every month.

Block 14:  Place on Web-base Information System (WIS) and send
an e-mail notification to the UL IPT.  The Government considers the
data delivered herein as necessary for operation, maintenance,
installation, or training (OMIT) of the C-12.

AIR 6.6.1.1
AIR-6.6.2.9
AIR 4.1.1.3
COR / TPOC
(See Block 16)

15. TOTAL

G. PREPARED BY

Cindy DuBois
H. DATE

12/30/2014
I. APPROVED BY

David Adams
J. DATE



DD FORM 1423-1, FEB 2001          PREVIOUS EDITION MAY BE USED.

17. PRICE GROUP

18. ESTIMATED
 TOTAL PRICE

CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for
reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing
the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for
Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302 and to the Office of
Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form
to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in
Block E.
A. CONTRACT LINE ITEM NO.

0412
B. EXHIBIT

A
C. CATEGORY

MGMT
D. SYSTEM/ITEM

C-12
E. CONTRACT/PR NO.

N00019-15-R-5500
F. CONTRACTOR

1. DATA ITEM NO.

AD03
2. TITLE OF DATA ITEM

Status Report
3. SUBTITLE

AIRCRAFT STATUS  REPORT
4. AUTHORITY (Data Acquisition Document No.)

DI-MGMT-80368A (See Block 16)
5. CONTRACT REFERENCE

PWS PARA 5.8.5
6. REQUIRING OFFICE

PMA-207
7. DD 250
REQ

NO

9. DIST STATEMENT
REQUIRED

10. FREQUENCY

MTHLY
12. DATE OF FIRST
SUBMISSION

40 DACS
8. APP CODE

A (See
Block
16)

C (See Block
16)

11. AS OF DATE

0
13. DATE OF SUBSEQUENT
SUBMISSION

See Block 16

14. DISTRIBUTION

b. COPIES

a. ADDRESSEE Final

Draft Reg. Repro
.

16. REMARKS

Block 4: The Contractor shall format in accordance with attached
supplement.

Block 8:  The UL IPTL will send an e-mail notification for disposition
of the deliverable.

Block 9:  Distribution authorized to U.S. Government Agencies and
their contractors for Administrative and Operational Use determined
on 10 December 2014.  Other requests for this document shall be
referred to PMA-207.

Block 13: Submit no later than on the 10th of each month.  The USG
has 30 calendar days for review and comment from date of receipt.
Draft report will be considered approved after 30 calendar days of
USG receipt unless otherwise notified.

Block 14:  Place on Web-base Information System (WIS) and send
an e-mail notification to the UL IPT.  The Government considers the
data delivered herein as necessary for operation, maintenance,
installation, or training (OMIT) of the C-12.

AIR 6.6.1.1
AIR-6.6.2.9
(See Block 16)

15. TOTAL

G. PREPARED BY

Cindy DuBois
H. DATE

12/30/2014
I. APPROVED BY

David Adams
J. DATE



DD FORM 1423-1, FEB 2001          PREVIOUS EDITION MAY BE USED.

17. PRICE GROUP

18. ESTIMATED
 TOTAL PRICE

CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for
reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing
the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for
Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302 and to the Office of
Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form
to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in
Block E.
A. CONTRACT LINE ITEM NO.

0412
B. EXHIBIT

A
C. CATEGORY

MGMT
D. SYSTEM/ITEM

C-12
E. CONTRACT/PR NO.

N00019-15-R-5500
F. CONTRACTOR

1. DATA ITEM NO.

AD04
2. TITLE OF DATA ITEM

Status Report
3. SUBTITLE

Five Year Overhaul and Rework
Projections Report

4. AUTHORITY (Data Acquisition Document No.)

DI-MGMT-80368A (See Block 16)
5. CONTRACT REFERENCE

PWS PARA 5.4
6. REQUIRING OFFICE

PMA-207
7. DD 250
REQ

NO

9. DIST STATEMENT
REQUIRED

10. FREQUENCY

QTRLY
12. DATE OF FIRST
SUBMISSION

See Block 16
8. APP CODE

N/A
C (See Block
16)

11. AS OF DATE

0
13. DATE OF SUBSEQUENT
SUBMISSION

See Block 16

14. DISTRIBUTION

b. COPIES

a. ADDRESSEE Final

Draft Reg. Repro
.

16. REMARKS

Block 4:  Contractor format is acceptable. Must be delivered in MS
Excel.

Block 9:  Distribution authorized to U.S. Government Agencies and
their contractors for Administrative and Operational Use determined
on 10 December 2014.  Other requests for this document shall be
referred to PMA-207.

Blocks 12 & 13:  Submit the first deliverable within 15 calendar days
after the first completed Government fiscal quarter of the contract.
Subsequent deliverables shall be submitted within 15 calendar days
of the completion of each Government fiscal quarter.

Block 14:  Place on Web-base Information System (WIS) and send
an e-mail notification to the UL IPT.  The Government considers the
data delivered herein as necessary for operation, maintenance,
installation, or training (OMIT) of the C-12.

AIR 6.6.1.1
AIR-6.6.2.9
AIR 4.1.1.3
(See Block 16)

15. TOTAL

G. PREPARED BY

Cindy DuBois
H. DATE

12/30/2014
I. APPROVED BY

David Adams
J. DATE



DD FORM 1423-1, FEB 2001          PREVIOUS EDITION MAY BE USED.

17. PRICE GROUP

18. ESTIMATED
 TOTAL PRICE

CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for
reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing
the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for
Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302 and to the Office of
Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form
to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in
Block E.
A. CONTRACT LINE ITEM NO.

0412
B. EXHIBIT

A
C. CATEGORY

SESS
D. SYSTEM/ITEM

C-12
E. CONTRACT/PR NO.

N00019-15-R-5500
F. CONTRACTOR

1. DATA ITEM NO.

AD05
2. TITLE OF DATA ITEM

Configuration Status Accounting Information
3. SUBTITLE

Configuration Status Accounting
Report

4. AUTHORITY (Data Acquisition Document No.)

DI-CMAN-81253A (See Block 16)
5. CONTRACT REFERENCE

PWS Para 5.6.1 & 5.6.2
6. REQUIRING OFFICE

PMA-207
7. DD 250
REQ

NO

9. DIST STATEMENT
REQUIRED

10. FREQUENCY

QTRLY
12. DATE OF FIRST
SUBMISSION

See Block 16
8. APP CODE

N/A
C (See Block
16)

11. AS OF DATE

0
13. DATE OF SUBSEQUENT
SUBMISSION

See Block 16

14. DISTRIBUTION

b. COPIES

a. ADDRESSEE Final

Draft Reg. Repro
.

16. REMARKS

Block 4:  Contractor format is acceptable.  The deliverable shall be
done in MS Excel.

Block 9:  Distribution authorized to U.S. Government Agencies and
their contractors for Administrative and Operational Use determined
on 10 December 2014.  Other requests for this document shall be
referred to PMA-207.

Blocks 12 & 13:  Submit the first deliverable within 15 days after the
first completed Government fiscal quarter of the contract.
Subsequent deliverables shall be submitted within 15 calendar days
of the completion of each Government fiscal quarter.

Block 14:  Place on Web-base Information System (WIS) and send
an e-mail notification to the UL IPT.  The Government considers the
data delivered herein as necessary for operation, maintenance,
installation, or training (OMIT) of the C-12.

AIR 4.1.1.3
AIR 6.6.1.1
AIR-6.6.2.9
PMA207CM
(See Block 16)

15. TOTAL

G. PREPARED BY

Cindy DuBois
H. DATE

12/30/2014
I. APPROVED BY

David A. Adams
J. DATE



DD FORM 1423-1, FEB 2001          PREVIOUS EDITION MAY BE USED.

17. PRICE GROUP

18. ESTIMATED
 TOTAL PRICE

CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for
reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing
the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for
Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302 and to the Office of
Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form
to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in
Block E.
A. CONTRACT LINE ITEM NO.

0412
B. EXHIBIT

A
C. CATEGORY

MGMT
D. SYSTEM/ITEM

C-12
E. CONTRACT/PR NO.

N00019-15-R-5500
F. CONTRACTOR

1. DATA ITEM NO.

AD06
2. TITLE OF DATA ITEM

Technical Directive Compliance Report
3. SUBTITLE

4. AUTHORITY (Data Acquisition Document No.)

DI-MGMT-80224B (See Block 16)
5. CONTRACT REFERENCE

PWS PARA 5.6.3
6. REQUIRING OFFICE

PMA-207
7. DD 250
REQ

NO

9. DIST STATEMENT
REQUIRED

10. FREQUENCY

ASREQ
12. DATE OF FIRST
SUBMISSION

See Block 16
8. APP CODE

N/A
C (See Block
16)

11. AS OF DATE

N/A
13. DATE OF SUBSEQUENT
SUBMISSION

See Block 16

14. DISTRIBUTION

b. COPIES

a. ADDRESSEE Final

Draft Reg. Repro
.

16. REMARKS

Block 4: Contractor format is acceptable.

Block 9:  Distribution authorized to U.S. Government Agencies and
their contractors for Administrative and Operational Use determined
on 10 December 2014.  Other requests for this document shall be
referred to PMA-207.

Blocks 12 & 13: Deliverables shall be submitted within 10 calendar
days after every depot event that had Technical Directive
incorporations accomplished.

Block 14:  Place on Web-base Information System (WIS) and send
an e-mail notification to the UL IPT.  The Government considers the
data delivered herein as necessary for operation, maintenance,
installation, or training (OMIT) of the C-12.

AIR 4.1.1.3
AIR 6.6.1.1
AIR-6.6.2.9
OSGR
(See Block 16)

15. TOTAL

G. PREPARED BY

Cindy DuBois
H. DATE

12/30/2014
I. APPROVED BY

David A. Adams
J. DATE



DD FORM 1423-1, FEB 2001          PREVIOUS EDITION MAY BE USED.

17. PRICE GROUP

18. ESTIMATED
 TOTAL PRICE

CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for
reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing
the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for
Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302 and to the Office of
Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form
to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in
Block E.
A. CONTRACT LINE ITEM NO.

0412
B. EXHIBIT

A
C. CATEGORY

SAFT
D. SYSTEM/ITEM

C-12
E. CONTRACT/PR NO.

N00019-15-R-5500
F. CONTRACTOR

1. DATA ITEM NO.

AD07
2. TITLE OF DATA ITEM

Accident/Incident Report
3. SUBTITLE

4. AUTHORITY (Data Acquisition Document No.)

DI-SAFT-81563 (See Block 16)
5. CONTRACT REFERENCE

PWS PARA 5.7
6. REQUIRING OFFICE

PMA-207
7. DD 250
REQ

NO

9. DIST STATEMENT
REQUIRED

10. FREQUENCY

ASREQ
12. DATE OF FIRST
SUBMISSION

See Block 16
8. APP CODE

N/A
C (See Block
16)

11. AS OF DATE

N/A
13. DATE OF SUBSEQUENT
SUBMISSION

See Block 16

14. DISTRIBUTION

b. COPIES

a. ADDRESSEE Final

Draft Reg. Repro
.

16. REMARKS

Block 4: Contractor format is acceptable.

Block 9:  Distribution authorized to U.S. Government Agencies and
their contractors for Administrative and Operational Use determined
on 10 December 2014.  Other requests for this document shall be
referred to PMA-207.

Blocks 12 & 13: Deliverables shall be submitted within 24 hours after
each accident and incident event.

Block 14:  Place on Web-base Information System (WIS) and send
an e-mail notification to the UL IPT.  The Government considers the
data delivered herein as necessary for operation, maintenance,
installation, or training (OMIT) of the C-12.

Utility Lift IPTL
AIR 4.1.1.3
AIR 6.6.1.1
AIR-2.4.3.1.5
PMA 273E
AIR-6.6.2.9
COR / TPOC
(See Block 16)

15. TOTAL

G. PREPARED BY

Cindy DuBois
H. DATE

12/30/2014
I. APPROVED BY

David A. Adams
J. DATE



DD FORM 1423-1, FEB 2001          PREVIOUS EDITION MAY BE USED.

17. PRICE GROUP

18. ESTIMATED
 TOTAL PRICE

CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for
reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing
the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for
Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302 and to the Office of
Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form
to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in
Block E.
A. CONTRACT LINE ITEM NO.

0412
B. EXHIBIT

A
C. CATEGORY

SESS
D. SYSTEM/ITEM

C-12
E. CONTRACT/PR NO.

N00019-15-R-5500
F. CONTRACTOR

1. DATA ITEM NO.

AD08
2. TITLE OF DATA ITEM

Source Data for Forecasting Diminishing
Manufacturing Sources and Material Shortages
(DMSMS)

3. SUBTITLE

Obsolescence and DMSMS
Summary

4. AUTHORITY (Data Acquisition Document No.)

DI-SESS-81656 (See Block 16)
5. CONTRACT REFERENCE

PWS PARA 5.8.6
6. REQUIRING OFFICE

PMA-207
7. DD 250
REQ

NO

9. DIST STATEMENT
REQUIRED

10. FREQUENCY

QTRLY
12. DATE OF FIRST
SUBMISSION

See Block 16
8. APP CODE

N/A
C (See Block
16)

11. AS OF DATE

0
13. DATE OF SUBSEQUENT
SUBMISSION

See Block 16

14. DISTRIBUTION

b. COPIES

a. ADDRESSEE Final

Draft Reg. Repro
.

16. REMARKS

Block 4:  Contractor format is acceptable.

Block 9:  Distribution authorized to U.S. Government Agencies and
their contractors for Administrative and Operational Use determined
on 10 December 2014.  Other requests for this document shall be
referred to PMA-207.

Blocks 12 & 13:  Submit the first deliverable within 15 calendar days
after the first completed Government fiscal quarter of the contract.
Subsequent deliverables shall be submitted within 15 calendar days
of the completion of each Government fiscal quarter.

Block 14:  Place on Web-base Information System (WIS) and send
an e-mail notification to the UL IPT. The Government considers the
data delivered herein as necessary for operation, maintenance,
installation, or training (OMIT) of the C-12.

AIR 4.1.1.3
AIR 6.6.1.1
AIR-6.6.2.9
(See Block 16)

15. TOTAL

G. PREPARED BY

Cindy DuBois
H. DATE

12/30/2014
I. APPROVED BY

David A.Adams
J. DATE



DD FORM 1423-1, FEB 2001          PREVIOUS EDITION MAY BE USED.

17. PRICE GROUP

18. ESTIMATED
 TOTAL PRICE

CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for
reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing
the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for
Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302 and to the Office of
Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form
to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in
Block E.
A. CONTRACT LINE ITEM NO.

0412
B. EXHIBIT

A
C. CATEGORY

MGMT
D. SYSTEM/ITEM

C-12
E. CONTRACT/PR NO.

N00019-15-R-5500
F. CONTRACTOR

1. DATA ITEM NO.

AD09
2. TITLE OF DATA ITEM

Briefing Material
3. SUBTITLE

4. AUTHORITY (Data Acquisition Document No.)

DI-MGMT-81605 (See Block 16)
5. CONTRACT REFERENCE

PWS PARA 5.12.1.2
6. REQUIRING OFFICE

PMA-207
7. DD 250
REQ

NO

9. DIST STATEMENT
REQUIRED

10. FREQUENCY

ASREQ
12. DATE OF FIRST
SUBMISSION

See Block 16
8. APP CODE

N/A
C (See Block
16)

11. AS OF DATE

N/A
13. DATE OF SUBSEQUENT
SUBMISSION

See Block 16

14. DISTRIBUTION

b. COPIES

a. ADDRESSEE Final

Draft Reg. Repro
.

16. REMARKS

Block 4: Contractor format is acceptable.

Block 9:  Distribution authorized to U.S. Government Agencies and
their contractors for Administrative and Operational Use determined
on 10 December 2014.  Other requests for this document shall be
referred to PMA-207.

Blocks 12 & 13: Deliverables shall be submitted 10 calendar days
prior to every Program Management Review.

Block 14:  Place on Web-base Information System (WIS) and send
an e-mail notification to the UL IPT.  The Government considers the
data delivered herein as necessary for operation, maintenance,
installation, or training (OMIT) of the C-12.

Utility Lift IPTL
AIR 2.3.5.1
AIR 4.1.1.3
AIR 6.6.1.1
PMA 273E
AIR-6.6.2.9
(See Block 16)

15. TOTAL

G. PREPARED BY

Cindy DuBois
H. DATE

12/30/2014
I. APPROVED BY

David A. Adams
J. DATE



DD FORM 1423-1, FEB 2001          PREVIOUS EDITION MAY BE USED.

17. PRICE GROUP

18. ESTIMATED
 TOTAL PRICE

CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for
reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing
the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for
Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302 and to the Office of
Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form
to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in
Block E.
A. CONTRACT LINE ITEM NO.

0012
B. EXHIBIT

B
C. CATEGORY

MISC
D. SYSTEM/ITEM

C-12
E. CONTRACT/PR NO.

N00019-15-R-5500
F. CONTRACTOR

1. DATA ITEM NO.

B002
2. TITLE OF DATA ITEM

Trip/Travel Report
3. SUBTITLE

Travel Summary Report
4. AUTHORITY (Data Acquisition Document No.)

DI-MISC-81943 (See Block 16)
5. CONTRACT REFERENCE

PWS PARA 12.4
6. REQUIRING OFFICE

PMA-207
7. DD 250
REQ

NO

9. DIST STATEMENT
REQUIRED

10. FREQUENCY

AS PER OCCUR
12. DATE OF FIRST
SUBMISSION

See Block 16
8. APP CODE

N/A
C (See Block
16)

11. AS OF DATE

N/A
13. DATE OF SUBSEQUENT
SUBMISSION

See Block 16

14. DISTRIBUTION

b. COPIES

a. ADDRESSEE Final

Draft Reg. Repro
.

16. REMARKS

Block 4: Contractor format is acceptable.

Block 9:  Distribution authorized to U.S. Government Agencies and
their contractors for Administrative and Operational Use determined
on 10 December 2014.  Other requests for this document shall be
referred to PMA-207.

Blocks 12 & 13: Deliverables shall be submitted within 30 calendar
days after each travel event.

Block 14:  Place on Web-base Information System (WIS) and send
an e-mail notification to the UL IPT.

AIR 2.3.5.1
COR / TPOC
AIR 6.6.1.1
AIR-6.6.2.9
(See Block 16)

15. TOTAL

G. PREPARED BY

Cindy DuBois
H. DATE

11/19/2014
I. APPROVED BY

David A. Adams
J. DATE



DD FORM 1423-1, FEB 2001          PREVIOUS EDITION MAY BE USED.

17. PRICE GROUP

18. ESTIMATED
 TOTAL PRICE

CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for
reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing
the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for
Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302 and to the Office of
Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form
to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in
Block E.
A. CONTRACT LINE ITEM NO.

0012
B. EXHIBIT

B
C. CATEGORY

MGMT
D. SYSTEM/ITEM

C-12
E. CONTRACT/PR NO.

N00019-15-R-5500
F. CONTRACTOR

1. DATA ITEM NO.

B003
2. TITLE OF DATA ITEM

Teardown Deficiency Report
3. SUBTITLE

Teardown Report
4. AUTHORITY (Data Acquisition Document No.)

DI-MGMT-80368A (See Block 16)
5. CONTRACT REFERENCE

PWS PARA 7.3, 8.4, 12.5.1,
12.6.1

6. REQUIRING OFFICE

PMA-207

7. DD 250
REQ

NO

9. DIST STATEMENT
REQUIRED

10. FREQUENCY

ASREQ
12. DATE OF FIRST
SUBMISSION

See Block 16
8. APP CODE

N/A
C (See Block
16)

11. AS OF DATE

N/A
13. DATE OF SUBSEQUENT
SUBMISSION

See Block 16

14. DISTRIBUTION

b. COPIES

a. ADDRESSEE Final

Draft Reg. Repro
.

16. REMARKS

Block 4: Contractor format is acceptable.

Block 9:  Distribution authorized to U.S. Government Agencies and
their contractors for Administrative and Operational Use determined
on 10 December 2014.  Other requests for this document shall be
referred to PMA-207.

Blocks 12 & 13: Deliverables shall be submitted within 15 calendar
days after each teardown event.

Block 14:  Place on Web-base Information System (WIS) and send
an e-mail notification to the UL IPT.  The Government considers the
data delivered herein as necessary for operation, maintenance,
installation, or training (OMIT) of the C-12.

AIR 6.6.1.1
AIR-6.6.2.9
AIR 4.1.1.3
DCMA
(See Block 16)

15. TOTAL

G. PREPARED BY

Cindy DuBois
H. DATE

11/19/2014
I. APPROVED BY

David A. Adams
J. DATE



DD FORM 1423-1, FEB 2001          PREVIOUS EDITION MAY BE USED.

17. PRICE GROUP

18. ESTIMATED
 TOTAL PRICE

CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for
reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing
the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for
Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302 and to the Office of
Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form
to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in
Block E.
A. CONTRACT LINE ITEM NO.

0012
B. EXHIBIT

B
C. CATEGORY

MGMT
D. SYSTEM/ITEM

C-12
E. CONTRACT/PR NO.

N00019-15-R-5500
F. CONTRACTOR

1. DATA ITEM NO.

B004
2. TITLE OF DATA ITEM

Status Report
3. SUBTITLE

Final Depot Summary Report
4. AUTHORITY (Data Acquisition Document No.)

DI-MGMT-80368A (See Block 16)
5. CONTRACT REFERENCE

PWS PARA 7.4, 8.5,
9.4,12.5.2, 12.6.2

6. REQUIRING OFFICE

PMA-207

7. DD 250
REQ

See
Block 16

9. DIST STATEMENT
REQUIRED

10. FREQUENCY

ASREQ
12. DATE OF FIRST
SUBMISSION

See Block 16

8. APP CODE

N/A
C (See Block
16)

11. AS OF DATE

N/A
13. DATE OF SUBSEQUENT
SUBMISSION

See Block 16

14. DISTRIBUTION

b. COPIES

a. ADDRESSEE Final

Draft Reg. Repro
.

16. REMARKS

Block 4: The Contractor shall indicate compliance with Service
Actions and Service Bulletins; indicate the overall condition and
cycle (reset) information; and address applicable FAA
documentation for both Functional Check Flight(s) and weight-and-
balance.

Block 7:  The Contractor shall include signed DD-250 and all
documentation associated with completion of the inspection,
overhaul, rework or repair action.

Block 9:  Distribution authorized to U.S. Government Agencies and
their contractors for Administrative and Operational Use determined
on 10 December 2014.  Other requests for this document shall be
referred to PMA-207.

Blocks 12 & 13:  Submit the final report no later than 60 calendar
days after each maintenance action is completed.

Block 14:  Place on Web-base Information System (WIS) and send
an e-mail notification to the UL IPT.  The Government considers the
data delivered herein as necessary for operation, maintenance,
installation or training (OMIT) of the C-12.

AIR 6.6.1.1
AIR-6.6.2.9
DCMA
(See Block 16)

15. TOTAL

G. PREPARED BY

Cindy DuBois
H. DATE

11/19/2014
I. APPROVED BY

David A. Adams
J. DATE



DD FORM 1423-1, FEB 2001          PREVIOUS EDITION MAY BE USED.

17. PRICE GROUP

18. ESTIMATED
 TOTAL PRICE

CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for
reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing
the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for
Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302 and to the Office of
Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form
to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in
Block E.
A. CONTRACT LINE ITEM NO.

0012
B. EXHIBIT

B
C. CATEGORY

TMSS
D. SYSTEM/ITEM

C-12
E. CONTRACT/PR NO.

N00019-15-R-5500
F. CONTRACTOR

1. DATA ITEM NO.

B005
2. TITLE OF DATA ITEM

Commercial Off-The-Shelf (COTS) Manuals
and Associated Supplemental Data

3. SUBTITLE

Navy Supplemental Publication
Updates

4. AUTHORITY (Data Acquisition Document No.)

DI-TMSS-80527C (See Block 16)
5. CONTRACT REFERENCE

PWS PARA 12.8
6. REQUIRING OFFICE

PMA-207
7. DD 250
REQ

NO

9. DIST STATEMENT
REQUIRED

10. FREQUENCY

(See Block 16)
12. DATE OF FIRST
SUBMISSION

See Block 16
8. APP CODE

N/A
C (See Block
16)

11. AS OF DATE

N/A
13. DATE OF SUBSEQUENT
SUBMISSION

See Block 16

14. DISTRIBUTION

b. COPIES

a. ADDRESSEE Final

Draft Reg. Repro
.

16. REMARKS

Block 4: Contractor format is acceptable.

Block 9:  Distribution authorized to U.S. Government Agencies and
their contractors for Administrative and Operational Use determined
on 10 December 2014.  Other requests for this document shall be
referred to PMA-207.

Block 10:  When a commercial vendor supplies the Contractor with
commercial manual updates or when requested by the PCO.

Blocks 12 & 13: Deliverables shall be submitted within 15 calendar
days after receipt from commercial vendors or in accordance with
the Task Order.

Block 14:  Place on Web-base Information System (WIS) and send
an e-mail notification to the UL IPT.  If received as a hard copy or
CD-ROM/DVD, the Contractor shall make copies and send them to
each site and the PMA-207. The Government considers the data
delivered herein as necessary for operation, maintenance,
installation, or training (OMIT) of the C-12.

AIR 6.6.1.1
AIR-6.6.2.9
TPOC
(See Block 16)

15. TOTAL

G. PREPARED BY

Cindy DuBois
H. DATE

11/19/2014
I. APPROVED BY

David A. Adams
J. DATE



DD FORM 1423-1, FEB 2001          PREVIOUS EDITION MAY BE USED.

17. PRICE GROUP

18. ESTIMATED
 TOTAL PRICE

CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for
reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing
the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for
Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302 and to the Office of
Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form
to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in
Block E.
A. CONTRACT LINE ITEM NO.

0012
B. EXHIBIT

B
C. CATEGORY

MISC
D. SYSTEM/ITEM

C-12
E. CONTRACT/PR NO.

N00019-15-R-5500
F. CONTRACTOR

1. DATA ITEM NO.

B006
2. TITLE OF DATA ITEM

Technical Report - Study/Services
3. SUBTITLE

Engineering Investigation Reports
4. AUTHORITY (Data Acquisition Document No.)

DI-MISC-80508B (See Block 16)
5. CONTRACT REFERENCE

PWS PARA 12.10
6. REQUIRING OFFICE

PMA-207
7. DD 250
REQ

NO

9. DIST STATEMENT
REQUIRED

10. FREQUENCY

ASREQ
12. DATE OF FIRST
SUBMISSION

See Block 16
8. APP CODE

N/A
C (See Block
16)

11. AS OF DATE

N/A
13. DATE OF SUBSEQUENT
SUBMISSION

See Block 16

14. DISTRIBUTION

b. COPIES

a. ADDRESSEE Final

Draft Reg. Repro
.

16. REMARKS

Block 4: Contractor format is acceptable.

Block 9:  Distribution authorized to U.S. Government Agencies and
their contractors for Administrative and Operational Use determined
on 10 December 2014.  Other requests for this document shall be
referred to PMA-207.

Blocks 12 & 13: Deliverables shall be submitted within 15 calendar
days after the completion of each Engineering Investigation.

Block 14:  Place on Web-base Information System (WIS) and send
an e-mail notification to the UL IPT.  The Government considers the
data delivered herein as necessary for operation, maintenance,
installation, or training (OMIT) of the C-12.

AIR 4.1.1.3
Utility Lift IPTL
PMA 273E
(See Block 16)

15. TOTAL

G. PREPARED BY

Cindy DuBois
H. DATE

11/19/2014
I. APPROVED BY

David A. Adams
J. DATE



DD FORM 1423-1, FEB 2001          PREVIOUS EDITION MAY BE USED.

17. PRICE GROUP

18. ESTIMATED
 TOTAL PRICE

CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for
reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing
the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for
Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302 and to the Office of
Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form
to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in
Block E.
A. CONTRACT LINE ITEM NO.

0012
B. EXHIBIT

B
C. CATEGORY

OTHER
D. SYSTEM/ITEM

C-12
E. CONTRACT/PR NO.

N00019-15-R-5500
F. CONTRACTOR

1. DATA ITEM NO.

B007
2. TITLE OF DATA ITEM

Fatigue Appraisal And Structural Tracking
(FAST) Report

3. SUBTITLE

4. AUTHORITY (Data Acquisition Document No.)

OT-15-20002 (See Block 16)
5. CONTRACT REFERENCE

PWS PARA 15
6. REQUIRING OFFICE

PMA-207
7. DD 250
REQ

NO

9. DIST STATEMENT
REQUIRED

10. FREQUENCY

2TIMES
12. DATE OF FIRST
SUBMISSION

See Block 16
8. APP CODE

N/A
C (See Block
16)

11. AS OF DATE

0
13. DATE OF SUBSEQUENT
SUBMISSION

See Block 16

14. DISTRIBUTION

b. COPIES

a. ADDRESSEE Final

Draft Reg. Repro
.

16. REMARKS

Block 4:  One Time Data Item Description.  Contractor format is
acceptable.

Block 9:  Distribution authorized to U.S. Government Agencies and
their contractors for Administrative and Operational Use determined
on 10 December 2014.  Other requests for this document shall be
referred to PMA-207.

Blocks 12 & 13: Reports are due semi-annually.  Reporting period is
from 1 May through 31 October and 1 November through 30 April.
All reports shall be delivered on the 10th of the month following the
reporting period.

Block 14:  Place on Web-base Information System (WIS) and send
an e-mail notification to the UL IPT.  The Government considers the
data delivered herein as necessary for operation, maintenance,
installation, or training (OMIT) of the C-12.

See Block 16
AIR 4.1.1.3
Utility Lift IPTL
(See Block 16)

15. TOTAL

G. PREPARED BY

Cindy DuBois
H. DATE

11/19/2014
I. APPROVED BY

Davd A. Adams
J. DATE



DD FORM 1423-1, FEB 2001          PREVIOUS EDITION MAY BE USED.

17. PRICE GROUP

18. ESTIMATED
 TOTAL PRICE

CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for
reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing
the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for
Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302 and to the Office of
Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form
to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in
Block E.
A. CONTRACT LINE ITEM NO.

0112
B. EXHIBIT

B
C. CATEGORY

MISC
D. SYSTEM/ITEM

C-12
E. CONTRACT/PR NO.

N00019-15-R-5500
F. CONTRACTOR

1. DATA ITEM NO.

BA02
2. TITLE OF DATA ITEM

Trip/Travel Report
3. SUBTITLE

Travel Summary Report
4. AUTHORITY (Data Acquisition Document No.)

DI-MISC-81943 (See Block 16)
5. CONTRACT REFERENCE

PWS PARA 12.4
6. REQUIRING OFFICE

PMA-207
7. DD 250
REQ

NO

9. DIST STATEMENT
REQUIRED

10. FREQUENCY

AS PER OCCUR
12. DATE OF FIRST
SUBMISSION

See Block 16
8. APP CODE

N/A
C (See Block
16)

11. AS OF DATE

N/A
13. DATE OF SUBSEQUENT
SUBMISSION

See Block 16

14. DISTRIBUTION

b. COPIES

a. ADDRESSEE Final

Draft Reg. Repro
.

16. REMARKS

Block 4: Contractor format is acceptable.

Block 9:  Distribution authorized to U.S. Government Agencies and
their contractors for Administrative and Operational Use determined
on 10 December 2014.  Other requests for this document shall be
referred to PMA-207.

Blocks 12 & 13: Deliverables shall be submitted within 30 calendar
days after each travel event.

Block 14:  Place on Web-base Information System (WIS) and send
an e-mail notification to the UL IPT.

AIR 2.3.5.1
COR / TPOC
AIR 6.6.1.1
AIR-6.6.2.9
(See Block 16)

15. TOTAL

G. PREPARED BY

Cindy DuBois
H. DATE

12/30/2014
I. APPROVED BY

David A. Adams
J. DATE



DD FORM 1423-1, FEB 2001          PREVIOUS EDITION MAY BE USED.

17. PRICE GROUP

18. ESTIMATED
 TOTAL PRICE

CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for
reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing
the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for
Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302 and to the Office of
Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form
to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in
Block E.
A. CONTRACT LINE ITEM NO.

0112
B. EXHIBIT

B
C. CATEGORY

MGMT
D. SYSTEM/ITEM

C-12
E. CONTRACT/PR NO.

N00019-15-R-5500
F. CONTRACTOR

1. DATA ITEM NO.

BA03
2. TITLE OF DATA ITEM

Teardown Deficiency Report
3. SUBTITLE

Teardown Report
4. AUTHORITY (Data Acquisition Document No.)

DI-MGMT-80368A (See Block 16)
5. CONTRACT REFERENCE

PWS PARA 7.3, 8.4,12.5.1,
12.6.1

6. REQUIRING OFFICE

PMA-207

7. DD 250
REQ

NO

9. DIST STATEMENT
REQUIRED

10. FREQUENCY

ASREQ
12. DATE OF FIRST
SUBMISSION

See Block 16
8. APP CODE

N/A
C (See Block
16)

11. AS OF DATE

N/A
13. DATE OF SUBSEQUENT
SUBMISSION

See Block 16

14. DISTRIBUTION

b. COPIES

a. ADDRESSEE Final

Draft Reg. Repro
.

16. REMARKS

Block 4: Contractor format is acceptable.

Block 9:  Distribution authorized to U.S. Government Agencies and
their contractors for Administrative and Operational Use determined
on 10 December 2014.  Other requests for this document shall be
referred to PMA-207.

Blocks 12 & 13: Deliverables shall be submitted within 15 calendar
days after each teardown event.

Block 14:  Place on Web-base Information System (WIS) and send
an e-mail notification to the UL IPT.  The Government considers the
data delivered herein as necessary for operation, maintenance,
installation, or training (OMIT) of the C-12.

AIR 6.6.1.1
AIR-6.6.2.9
AIR 4.1.1.3
DCMA
(See Block 16)

15. TOTAL

G. PREPARED BY

Cindy DuBois
H. DATE

12/30/2014
I. APPROVED BY

David A. Adams
J. DATE



DD FORM 1423-1, FEB 2001          PREVIOUS EDITION MAY BE USED.

17. PRICE GROUP

18. ESTIMATED
 TOTAL PRICE

CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for
reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing
the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for
Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302 and to the Office of
Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form
to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in
Block E.
A. CONTRACT LINE ITEM NO.

0112
B. EXHIBIT

B
C. CATEGORY

MGMT
D. SYSTEM/ITEM

C-12
E. CONTRACT/PR NO.

N00019-15-R-5500
F. CONTRACTOR

1. DATA ITEM NO.

BA04
2. TITLE OF DATA ITEM

Status Report
3. SUBTITLE

Final Depot Summary Report
4. AUTHORITY (Data Acquisition Document No.)

DI-MGMT-80368A (See Block 16)
5. CONTRACT REFERENCE

PWS PARA 7.4, 8.5, 9.4,
12.5.2,12.6.2

6. REQUIRING OFFICE

PMA-207

7. DD 250
REQ

See
Block 16

9. DIST STATEMENT
REQUIRED

10. FREQUENCY

ASREQ
12. DATE OF FIRST
SUBMISSION

See Block 16

8. APP CODE

N/A
C (See Block
16)

11. AS OF DATE

N/A
13. DATE OF SUBSEQUENT
SUBMISSION

See Block 16

14. DISTRIBUTION

b. COPIES

a. ADDRESSEE Final

Draft Reg. Repro
.

16. REMARKS

Block 4: The Contractor shall indicate compliance with Service
Actions and Service Bulletins; indicate the overall condition and
cycle (reset) information; and address applicable FAA
documentation for both Functional Check Flight(s) and weight-and-
balance.

Block 7:  The Contractor shall include signed DD-250 and all
documentation associated with completion of the inspection,
overhaul, rework or repair action.

Block 9:  Distribution authorized to U.S. Government Agencies and
their contractors for Administrative and Operational Use determined
on 10 December 2014.  Other requests for this document shall be
referred to PMA-207.

Blocks 12 & 13:  Submit the final report no later than 60 calendar
days after each maintenance action is completed.

Block 14:  Place on Web-base Information System (WIS) and send
an e-mail notification to the UL IPT.  The Government considers the
data delivered herein as necessary for operation, maintenance,
installation or training (OMIT) of the C-12.

AIR 6.6.1.1
AIR-6.6.2.9
DCMA
(See Block 16)

15. TOTAL

G. PREPARED BY

Cindy DuBois
H. DATE

12/30/2014
I. APPROVED BY

David A. Adams
J. DATE



DD FORM 1423-1, FEB 2001          PREVIOUS EDITION MAY BE USED.

17. PRICE GROUP

18. ESTIMATED
 TOTAL PRICE

CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for
reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing
the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for
Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302 and to the Office of
Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form
to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in
Block E.
A. CONTRACT LINE ITEM NO.

0112
B. EXHIBIT

B
C. CATEGORY

TMSS
D. SYSTEM/ITEM

C-12
E. CONTRACT/PR NO.

N00019-15-R-5500
F. CONTRACTOR

1. DATA ITEM NO.

BA05
2. TITLE OF DATA ITEM

Commercial Off-The-Shelf (COTS) Manuals
and Associated Supplemental Data

3. SUBTITLE

Navy Supplemental Publication
Updates

4. AUTHORITY (Data Acquisition Document No.)

DI-TMSS-80527C (See Block 16)
5. CONTRACT REFERENCE

PWS PARA 12.8
6. REQUIRING OFFICE

PMA-207
7. DD 250
REQ

NO

9. DIST STATEMENT
REQUIRED

10. FREQUENCY

(See Block 16)
12. DATE OF FIRST
SUBMISSION

See Block 16
8. APP CODE

N/A
C (See Block
16)

11. AS OF DATE

N/A
13. DATE OF SUBSEQUENT
SUBMISSION

See Block 16

14. DISTRIBUTION

b. COPIES

a. ADDRESSEE Final

Draft Reg. Repro
.

16. REMARKS

Block 4: Contractor format is acceptable.

Block 9:  Distribution authorized to U.S. Government Agencies and
their contractors for Administrative and Operational Use determined
on 10 December 2014.  Other requests for this document shall be
referred to PMA-207.

Block 10:  When a commercial vendor supplies the Contractor with
commercial manual updates or when requested by the PCO.

Blocks 12 & 13: Deliverables shall be submitted within 15 calendar
days after receipt from commercial vendors or in accordance with
the Task Order.

Block 14:  Place on Web-base Information System (WIS) and send
an e-mail notification to the UL IPT.  If received as a hard copy or
CD-ROM/DVD, the Contractor shall make copies and send them to
each site and the PMA-207. The Government considers the data
delivered herein as necessary for operation, maintenance,
installation, or training (OMIT) of the C-12.

AIR 6.6.1.1
AIR-6.6.2.9
TPOC
(See Block 16)

15. TOTAL

G. PREPARED BY

Cindy DuBois
H. DATE

12/30/2014
I. APPROVED BY

David A. Adams
J. DATE



DD FORM 1423-1, FEB 2001          PREVIOUS EDITION MAY BE USED.

17. PRICE GROUP

18. ESTIMATED
 TOTAL PRICE

CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for
reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing
the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for
Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302 and to the Office of
Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form
to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in
Block E.
A. CONTRACT LINE ITEM NO.

0112
B. EXHIBIT

B
C. CATEGORY

MISC
D. SYSTEM/ITEM

C-12
E. CONTRACT/PR NO.

N00019-15-R-5500
F. CONTRACTOR

1. DATA ITEM NO.

BA06
2. TITLE OF DATA ITEM

Technical Report - Study/Services
3. SUBTITLE

Engineering Investigation Reports
4. AUTHORITY (Data Acquisition Document No.)

DI-MISC-80508B (See Block 16)
5. CONTRACT REFERENCE

PWS PARA 12.10
6. REQUIRING OFFICE

PMA-207
7. DD 250
REQ

NO

9. DIST STATEMENT
REQUIRED

10. FREQUENCY

ASREQ
12. DATE OF FIRST
SUBMISSION

See Block 16
8. APP CODE

N/A
C (See Block
16)

11. AS OF DATE

N/A
13. DATE OF SUBSEQUENT
SUBMISSION

See Block 16

14. DISTRIBUTION

b. COPIES

a. ADDRESSEE Final

Draft Reg. Repro
.

16. REMARKS

Block 4: Contractor format is acceptable.

Block 9:  Distribution authorized to U.S. Government Agencies and
their contractors for Administrative and Operational Use determined
on 10 December 2014.  Other requests for this document shall be
referred to PMA-207.

Blocks 12 & 13: Deliverables shall be submitted within 15 calendar
days after the completion of each Engineering Investigation.

Block 14:  Place on Web-base Information System (WIS) and send
an e-mail notification to the UL IPT.  The Government considers the
data delivered herein as necessary for operation, maintenance,
installation, or training (OMIT) of the C-12.

AIR 4.1.1.3
Utility Lift IPTL
PMA 273E
(See Block 16)

15. TOTAL

G. PREPARED BY

Cindy DuBois
H. DATE

12/30/2014
I. APPROVED BY

David A. Adams
J. DATE



DD FORM 1423-1, FEB 2001          PREVIOUS EDITION MAY BE USED.

17. PRICE GROUP

18. ESTIMATED
 TOTAL PRICE

CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for
reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing
the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for
Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302 and to the Office of
Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form
to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in
Block E.
A. CONTRACT LINE ITEM NO.

0112
B. EXHIBIT

B
C. CATEGORY

OTHER
D. SYSTEM/ITEM

C-12
E. CONTRACT/PR NO.

N00019-15-R-5500
F. CONTRACTOR

1. DATA ITEM NO.

BA07
2. TITLE OF DATA ITEM

Fatigue Appraisal And Structural Tracking
(FAST) Report

3. SUBTITLE

4. AUTHORITY (Data Acquisition Document No.)

OT-15-20002 (See Block 16)
5. CONTRACT REFERENCE

PWS PARA 15
6. REQUIRING OFFICE

PMA-207
7. DD 250
REQ

NO

9. DIST STATEMENT
REQUIRED

10. FREQUENCY

2TIMES
12. DATE OF FIRST
SUBMISSION

See Block 16
8. APP CODE

N/A
C (See Block
16)

11. AS OF DATE

0
13. DATE OF SUBSEQUENT
SUBMISSION

See Block 16

14. DISTRIBUTION

b. COPIES

a. ADDRESSEE Final

Draft Reg. Repro
.

16. REMARKS

Block 4:  One Time Data Item Description.  Contractor format is
acceptable.

Block 9:  Distribution authorized to U.S. Government Agencies and
their contractors for Administrative and Operational Use determined
on 10 December 2014.  Other requests for this document shall be
referred to PMA-207.

Blocks 12 & 13: Reports are due semi-annually.  Reporting period is
from 1 May through 31 October and 1 November through 30 April.
All reports shall be delivered on the 10th of the month following the
reporting period.

Block 14:  Place on Web-base Information System (WIS) and send
an e-mail notification to the UL IPT.  The Government considers the
data delivered herein as necessary for operation, maintenance,
installation, or training (OMIT) of the C-12.

See Block 16
AIR 4.1.1.3
Utility Lift IPTL
(See Block 16)

15. TOTAL

G. PREPARED BY

Cindy DuBois
H. DATE

12/30/2014
I. APPROVED BY

Davd A. Adams
J. DATE



DD FORM 1423-1, FEB 2001          PREVIOUS EDITION MAY BE USED.

17. PRICE GROUP

18. ESTIMATED
 TOTAL PRICE

CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for
reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing
the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for
Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302 and to the Office of
Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form
to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in
Block E.
A. CONTRACT LINE ITEM NO.

0212
B. EXHIBIT

B
C. CATEGORY

MISC
D. SYSTEM/ITEM

C-12
E. CONTRACT/PR NO.

N00019-15-R-5500
F. CONTRACTOR

1. DATA ITEM NO.

BB02
2. TITLE OF DATA ITEM

Trip / Travel Report
3. SUBTITLE

Travel Summary Report
4. AUTHORITY (Data Acquisition Document No.)

DI-MISC-81943 (See Block 16)
5. CONTRACT REFERENCE

PWS PARA 12.4
6. REQUIRING OFFICE

PMA-207
7. DD 250
REQ

NO

9. DIST STATEMENT
REQUIRED

10. FREQUENCY

AS PER OCCUR
12. DATE OF FIRST
SUBMISSION

See Block 16
8. APP CODE

N/A
C (See Block
16)

11. AS OF DATE

N/A
13. DATE OF SUBSEQUENT
SUBMISSION

See Block 16

14. DISTRIBUTION

b. COPIES

a. ADDRESSEE Final

Draft Reg. Repro
.

16. REMARKS

Block 4: Contractor format is acceptable.

Block 9:  Distribution authorized to U.S. Government Agencies and
their contractors for Administrative and Operational Use determined
on 10 December 2014.  Other requests for this document shall be
referred to PMA-207.

Blocks 12 & 13: Deliverables shall be submitted within 30 calendar
days after each travel event.

Block 14:  Place on Web-base Information System (WIS) and send
an e-mail notification to the UL IPT.

AIR 2.3.5.1
COR / TPOC
AIR 6.6.1.1
AIR-6.6.2.9
(See Block 16)

15. TOTAL

G. PREPARED BY

Cindy DuBois
H. DATE

12/30/2014
I. APPROVED BY

David A. Adams
J. DATE



DD FORM 1423-1, FEB 2001          PREVIOUS EDITION MAY BE USED.

17. PRICE GROUP

18. ESTIMATED
 TOTAL PRICE

CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for
reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing
the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for
Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302 and to the Office of
Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form
to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in
Block E.
A. CONTRACT LINE ITEM NO.

0212
B. EXHIBIT

B
C. CATEGORY

MGMT
D. SYSTEM/ITEM

C-12
E. CONTRACT/PR NO.

N00019-15-R-5500
F. CONTRACTOR

1. DATA ITEM NO.

BB03
2. TITLE OF DATA ITEM

Teardown Deficiency Report
3. SUBTITLE

Teardown Report
4. AUTHORITY (Data Acquisition Document No.)

DI-MGMT-80368A (See Block 16)
5. CONTRACT REFERENCE

PWS PARA 7.3, 8.4, 12.5.1,
12.6.1

6. REQUIRING OFFICE

PMA-207

7. DD 250
REQ

NO

9. DIST STATEMENT
REQUIRED

10. FREQUENCY

ASREQ
12. DATE OF FIRST
SUBMISSION

See Block 16
8. APP CODE

N/A
C (See Block
16)

11. AS OF DATE

N/A
13. DATE OF SUBSEQUENT
SUBMISSION

See Block 16

14. DISTRIBUTION

b. COPIES

a. ADDRESSEE Final

Draft Reg. Repro
.

16. REMARKS

Block 4: Contractor format is acceptable.

Block 9:  Distribution authorized to U.S. Government Agencies and
their contractors for Administrative and Operational Use determined
on 10 December 2014.  Other requests for this document shall be
referred to PMA-207.

Blocks 12 & 13: Deliverables shall be submitted within 15 calendar
days after each teardown event.

Block 14:  Place on Web-base Information System (WIS) and send
an e-mail notification to the UL IPT.  The Government considers the
data delivered herein as necessary for operation, maintenance,
installation, or training (OMIT) of the C-12.

AIR 6.6.1.1
AIR-6.6.2.9
AIR 4.1.1.3
DCMA
(See Block 16)

15. TOTAL

G. PREPARED BY

Cindy DuBois
H. DATE

12/30/2014
I. APPROVED BY

David A. Adams
J. DATE



DD FORM 1423-1, FEB 2001          PREVIOUS EDITION MAY BE USED.

17. PRICE GROUP

18. ESTIMATED
 TOTAL PRICE

CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for
reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing
the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for
Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302 and to the Office of
Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form
to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in
Block E.
A. CONTRACT LINE ITEM NO.

0212
B. EXHIBIT

B
C. CATEGORY

MGMT
D. SYSTEM/ITEM

C-12
E. CONTRACT/PR NO.

N00019-15-R-5500
F. CONTRACTOR

1. DATA ITEM NO.

BB04
2. TITLE OF DATA ITEM

Status Report
3. SUBTITLE

Final Depot Summary Report
4. AUTHORITY (Data Acquisition Document No.)

DI-MGMT-80368A (See Block 16)
5. CONTRACT REFERENCE

PWS PARA  7.4, 8.5,
9.4,12.5.2, 12.6.2

6. REQUIRING OFFICE

PMA-207

7. DD 250
REQ

See
Block 16

9. DIST STATEMENT
REQUIRED

10. FREQUENCY

ASREQ
12. DATE OF FIRST
SUBMISSION

See Block 16

8. APP CODE

N/A
C (See Block
16)

11. AS OF DATE

N/A
13. DATE OF SUBSEQUENT
SUBMISSION

See Block 16

14. DISTRIBUTION

b. COPIES

a. ADDRESSEE Final

Draft Reg. Repro
.

16. REMARKS

Block 4: The Contractor shall indicate compliance with Service
Actions and Service Bulletins; indicate the overall condition and
cycle (reset) information; and address applicable FAA
documentation for both Functional Check Flight(s) and weight-and-
balance.

Block 7:  The Contractor shall include signed DD-250 and all
documentation associated with completion of the inspection,
overhaul, rework or repair action.

Block 9:  Distribution authorized to U.S. Government Agencies and
their contractors for Administrative and Operational Use determined
on 10 December 2014.  Other requests for this document shall be
referred to PMA-207.

Blocks 12 & 13:  Submit the final report no later than 60 calendar
days after each maintenance action is completed.

Block 14:  Place on Web-base Information System (WIS) and send
an e-mail notification to the UL IPT.  The Government considers the
data delivered herein as necessary for operation, maintenance,
installation or training (OMIT) of the C-12.

AIR 6.6.1.1
AIR-6.6.2.9
DCMA
(See Block 16)

15. TOTAL

G. PREPARED BY

Cindy DuBois
H. DATE

12/30/2014
I. APPROVED BY

David A. Adams
J. DATE



DD FORM 1423-1, FEB 2001          PREVIOUS EDITION MAY BE USED.

17. PRICE GROUP

18. ESTIMATED
 TOTAL PRICE

CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for
reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing
the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for
Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302 and to the Office of
Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form
to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in
Block E.
A. CONTRACT LINE ITEM NO.

0212
B. EXHIBIT

B
C. CATEGORY

TMSS
D. SYSTEM/ITEM

C-12
E. CONTRACT/PR NO.

N00019-15-R-5500
F. CONTRACTOR

1. DATA ITEM NO.

BB05
2. TITLE OF DATA ITEM

Commercial Off-The-Shelf (COTS) Manuals
and Associated Supplemental Data

3. SUBTITLE

Navy Supplemental Publication
Updates

4. AUTHORITY (Data Acquisition Document No.)

DI-TMSS-80527C (See Block 16)
5. CONTRACT REFERENCE

PWS PARA 12.8
6. REQUIRING OFFICE

PMA-207
7. DD 250
REQ

NO

9. DIST STATEMENT
REQUIRED

10. FREQUENCY

(See Block 16)
12. DATE OF FIRST
SUBMISSION

See Block 16
8. APP CODE

N/A
C (See Block
16)

11. AS OF DATE

N/A
13. DATE OF SUBSEQUENT
SUBMISSION

See Block 16

14. DISTRIBUTION

b. COPIES

a. ADDRESSEE Final

Draft Reg. Repro
.

16. REMARKS

Block 4: Contractor format is acceptable.

Block 9:  Distribution authorized to U.S. Government Agencies and
their contractors for Administrative and Operational Use determined
on 10 December 2014.  Other requests for this document shall be
referred to PMA-207.

Block 10:  When a commercial vendor supplies the Contractor with
commercial manual updates or when requested by the PCO.

Blocks 12 & 13: Deliverables shall be submitted within 15 calendar
days after receipt from commercial vendors or in accordance with
the Task Order.

Block 14:  Place on Web-base Information System (WIS) and send
an e-mail notification to the UL IPT.  If received as a hard copy or
CD-ROM/DVD, the Contractor shall make copies and send them to
each site and the PMA-207. The Government considers the data
delivered herein as necessary for operation, maintenance,
installation, or training (OMIT) of the C-12.

AIR 6.6.1.1
AIR-6.6.2.9
TPOC
(See Block 16)

15. TOTAL

G. PREPARED BY

Cindy DuBois
H. DATE

12/30/2014
I. APPROVED BY

David A. Adams
J. DATE



DD FORM 1423-1, FEB 2001          PREVIOUS EDITION MAY BE USED.

17. PRICE GROUP

18. ESTIMATED
 TOTAL PRICE

CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for
reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing
the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for
Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302 and to the Office of
Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form
to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in
Block E.
A. CONTRACT LINE ITEM NO.

0212
B. EXHIBIT

B
C. CATEGORY

MISC
D. SYSTEM/ITEM

C-12
E. CONTRACT/PR NO.

N00019-15-R-5500
F. CONTRACTOR

1. DATA ITEM NO.

BB06
2. TITLE OF DATA ITEM

Technical Report - Study/Services
3. SUBTITLE

Engineering Investigation Reports
4. AUTHORITY (Data Acquisition Document No.)

DI-MISC-80508B (See Block 16)
5. CONTRACT REFERENCE

PWS PARA 12.10
6. REQUIRING OFFICE

PMA-207
7. DD 250
REQ

NO

9. DIST STATEMENT
REQUIRED

10. FREQUENCY

ASREQ
12. DATE OF FIRST
SUBMISSION

See Block 16
8. APP CODE

N/A
C (See Block
16)

11. AS OF DATE

N/A
13. DATE OF SUBSEQUENT
SUBMISSION

See Block 16

14. DISTRIBUTION

b. COPIES

a. ADDRESSEE Final

Draft Reg. Repro
.

16. REMARKS

Block 4: Contractor format is acceptable.

Block 9:  Distribution authorized to U.S. Government Agencies and
their contractors for Administrative and Operational Use determined
on 10 December 2014.  Other requests for this document shall be
referred to PMA-207.

Blocks 12 & 13: Deliverables shall be submitted within 15 calendar
days after the completion of each Engineering Investigation.

Block 14:  Place on Web-base Information System (WIS) and send
an e-mail notification to the UL IPT.  The Government considers the
data delivered herein as necessary for operation, maintenance,
installation, or training (OMIT) of the C-12.

AIR 4.1.1.3
Utility Lift IPTL
PMA 273E
(See Block 16)

15. TOTAL

G. PREPARED BY

Cindy DuBois
H. DATE

12/30/2014
I. APPROVED BY

David A. Adams
J. DATE
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17. PRICE GROUP

18. ESTIMATED
 TOTAL PRICE

CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for
reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing
the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for
Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302 and to the Office of
Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form
to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in
Block E.
A. CONTRACT LINE ITEM NO.

0212
B. EXHIBIT

B
C. CATEGORY

OTHER
D. SYSTEM/ITEM

C-12
E. CONTRACT/PR NO.

N00019-15-R-5500
F. CONTRACTOR

1. DATA ITEM NO.

BB07
2. TITLE OF DATA ITEM

Fatigue Appraisal And Structural Tracking
(FAST) Report

3. SUBTITLE

4. AUTHORITY (Data Acquisition Document No.)

OT-15-20002 (See Block 16)
5. CONTRACT REFERENCE

PWS PARA 15
6. REQUIRING OFFICE

PMA-207
7. DD 250
REQ

NO

9. DIST STATEMENT
REQUIRED

10. FREQUENCY

2TIMES
12. DATE OF FIRST
SUBMISSION

See Block 16
8. APP CODE

N/A
C (See Block
16)

11. AS OF DATE

0
13. DATE OF SUBSEQUENT
SUBMISSION

See Block 16

14. DISTRIBUTION

b. COPIES

a. ADDRESSEE Final

Draft Reg. Repro
.

16. REMARKS

Block 4:  One Time Data Item Description.  Contractor format is
acceptable.

Block 9:  Distribution authorized to U.S. Government Agencies and
their contractors for Administrative and Operational Use determined
on 10 December 2014.  Other requests for this document shall be
referred to PMA-207.

Blocks 12 & 13: Reports are due semi-annually.  Reporting period is
from 1 May through 31 October and 1 November through 30 April.
All reports shall be delivered on the 10th of the month following the
reporting period.

Block 14:  Place on Web-base Information System (WIS) and send
an e-mail notification to the UL IPT.  The Government considers the
data delivered herein as necessary for operation, maintenance,
installation, or training (OMIT) of the C-12.

See Block 16
AIR 4.1.1.3
Utility Lift IPTL
(See Block 16)

15. TOTAL

G. PREPARED BY

Cindy DuBois
H. DATE

12/30/2014
I. APPROVED BY

Davd A. Adams
J. DATE



DD FORM 1423-1, FEB 2001          PREVIOUS EDITION MAY BE USED.

17. PRICE GROUP

18. ESTIMATED
 TOTAL PRICE

CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for
reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing
the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for
Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302 and to the Office of
Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form
to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in
Block E.
A. CONTRACT LINE ITEM NO.

0312
B. EXHIBIT

B
C. CATEGORY

MISC
D. SYSTEM/ITEM

C-12
E. CONTRACT/PR NO.

N00019-15-R-5500
F. CONTRACTOR

1. DATA ITEM NO.

BC02
2. TITLE OF DATA ITEM

Trip / Travel Report
3. SUBTITLE

Travel Summary Report
4. AUTHORITY (Data Acquisition Document No.)

DI-MISC-81943 (See Block 16)
5. CONTRACT REFERENCE

PWS PARA 12.4
6. REQUIRING OFFICE

PMA-207
7. DD 250
REQ

NO

9. DIST STATEMENT
REQUIRED

10. FREQUENCY

AS PER OCCUR
12. DATE OF FIRST
SUBMISSION

See Block 16
8. APP CODE

N/A
C (See Block
16)

11. AS OF DATE

N/A
13. DATE OF SUBSEQUENT
SUBMISSION

See Block 16

14. DISTRIBUTION

b. COPIES

a. ADDRESSEE Final

Draft Reg. Repro
.

16. REMARKS

Block 4: Contractor format is acceptable.

Block 9:  Distribution authorized to U.S. Government Agencies and
their contractors for Administrative and Operational Use determined
on 10 December 2014.  Other requests for this document shall be
referred to PMA-207.

Blocks 12 & 13: Deliverables shall be submitted within 30 calendar
days after each travel event.

Block 14:  Place on Web-base Information System (WIS) and send
an e-mail notification to the UL IPT.

AIR 2.3.5.1
COR / TPOC
AIR 6.6.1.1
AIR-6.6.2.9
(See Block 16)

15. TOTAL

G. PREPARED BY

Cindy DuBois
H. DATE

12/30/2014
I. APPROVED BY

David A. Adams
J. DATE



DD FORM 1423-1, FEB 2001          PREVIOUS EDITION MAY BE USED.

17. PRICE GROUP

18. ESTIMATED
 TOTAL PRICE

CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for
reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing
the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for
Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302 and to the Office of
Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form
to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in
Block E.
A. CONTRACT LINE ITEM NO.

0312
B. EXHIBIT

B
C. CATEGORY

MGMT
D. SYSTEM/ITEM

C-12
E. CONTRACT/PR NO.

N00019-15-R-5500
F. CONTRACTOR

1. DATA ITEM NO.

BC03
2. TITLE OF DATA ITEM

Teardown Deficiency Report
3. SUBTITLE

Teardown Report
4. AUTHORITY (Data Acquisition Document No.)

DI-MGMT-80368A (See Block 16)
5. CONTRACT REFERENCE

PWS PARA 7.3, 8.4, 12.5.1,
12.6.1

6. REQUIRING OFFICE

PMA-207

7. DD 250
REQ

NO

9. DIST STATEMENT
REQUIRED

10. FREQUENCY

ASREQ
12. DATE OF FIRST
SUBMISSION

See Block 16
8. APP CODE

N/A
C (See Block
16)

11. AS OF DATE

N/A
13. DATE OF SUBSEQUENT
SUBMISSION

See Block 16

14. DISTRIBUTION

b. COPIES

a. ADDRESSEE Final

Draft Reg. Repro
.

16. REMARKS

Block 4: Contractor format is acceptable.

Block 9:  Distribution authorized to U.S. Government Agencies and
their contractors for Administrative and Operational Use determined
on 10 December 2014.  Other requests for this document shall be
referred to PMA-207.

Blocks 12 & 13: Deliverables shall be submitted within 15 calendar
days after each teardown event.

Block 14:  Place on Web-base Information System (WIS) and send
an e-mail notification to the UL IPT.  The Government considers the
data delivered herein as necessary for operation, maintenance,
installation, or training (OMIT) of the C-12.

AIR 6.6.1.1
AIR-6.6.2.9
AIR 4.1.1.3
DCMA
(See Block 16)

15. TOTAL

G. PREPARED BY

Cindy DuBois
H. DATE

12/30/2014
I. APPROVED BY

David A. Adams
J. DATE



DD FORM 1423-1, FEB 2001          PREVIOUS EDITION MAY BE USED.

17. PRICE GROUP

18. ESTIMATED
 TOTAL PRICE

CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for
reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing
the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for
Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302 and to the Office of
Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form
to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in
Block E.
A. CONTRACT LINE ITEM NO.

0312
B. EXHIBIT

B
C. CATEGORY

MGMT
D. SYSTEM/ITEM

C-12
E. CONTRACT/PR NO.

N00019-15-R-5500
F. CONTRACTOR

1. DATA ITEM NO.

BC04
2. TITLE OF DATA ITEM

Status Report
3. SUBTITLE

Final Depot Summary Report
4. AUTHORITY (Data Acquisition Document No.)

DI-MGMT-80368A (See Block 16)
5. CONTRACT REFERENCE

PWS PARA 7.4, 8.5,
9.4,12.5.2, 12.6.2

6. REQUIRING OFFICE

PMA-207

7. DD 250
REQ

See
Block 16

9. DIST STATEMENT
REQUIRED

10. FREQUENCY

ASREQ
12. DATE OF FIRST
SUBMISSION

See Block 16

8. APP CODE

N/A
C (See Block
16)

11. AS OF DATE

N/A
13. DATE OF SUBSEQUENT
SUBMISSION

See Block 16

14. DISTRIBUTION

b. COPIES

a. ADDRESSEE Final

Draft Reg. Repro
.

16. REMARKS

Block 4: The Contractor shall indicate compliance with Service
Actions and Service Bulletins; indicate the overall condition and
cycle (reset) information; and address applicable FAA
documentation for both Functional Check Flight(s) and weight-and-
balance.

Block 7:  The Contractor shall include signed DD-250 and all
documentation associated with completion of the inspection,
overhaul, rework or repair action.

Block 9:  Distribution authorized to U.S. Government Agencies and
their contractors for Administrative and Operational Use determined
on 10 December 2014.  Other requests for this document shall be
referred to PMA-207.

Blocks 12 & 13:  Submit the final report no later than 60 calendar
days after each maintenance action is completed.

Block 14:  Place on Web-base Information System (WIS) and send
an e-mail notification to the UL IPT.  The Government considers the
data delivered herein as necessary for operation, maintenance,
installation or training (OMIT) of the C-12.

AIR 6.6.1.1
AIR-6.6.2.9
DCMA
(See Block 16)

15. TOTAL

G. PREPARED BY

Cindy DuBois
H. DATE

12/30/2014
I. APPROVED BY

David A. Adams
J. DATE
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17. PRICE GROUP

18. ESTIMATED
 TOTAL PRICE

CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for
reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing
the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for
Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302 and to the Office of
Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form
to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in
Block E.
A. CONTRACT LINE ITEM NO.

0312
B. EXHIBIT

B
C. CATEGORY

TMSS
D. SYSTEM/ITEM

C-12
E. CONTRACT/PR NO.

N00019-15-R-5500
F. CONTRACTOR

1. DATA ITEM NO.

BC05
2. TITLE OF DATA ITEM

Commercial Off-The-Shelf (COTS) Manuals
and Associated Supplemental Data

3. SUBTITLE

Navy Supplemental Publication
Updates

4. AUTHORITY (Data Acquisition Document No.)

DI-TMSS-80527C (See Block 16)
5. CONTRACT REFERENCE

PWS PARA 12.8
6. REQUIRING OFFICE

PMA-207
7. DD 250
REQ

NO

9. DIST STATEMENT
REQUIRED

10. FREQUENCY

(See Block 16)
12. DATE OF FIRST
SUBMISSION

See Block 16
8. APP CODE

N/A
C (See Block
16)

11. AS OF DATE

N/A
13. DATE OF SUBSEQUENT
SUBMISSION

See Block 16

14. DISTRIBUTION

b. COPIES

a. ADDRESSEE Final

Draft Reg. Repro
.

16. REMARKS

Block 4: Contractor format is acceptable.

Block 9:  Distribution authorized to U.S. Government Agencies and
their contractors for Administrative and Operational Use determined
on 10 December 2014.  Other requests for this document shall be
referred to PMA-207.

Block 10:  When a commercial vendor supplies the Contractor with
commercial manual updates or when requested by the PCO.

Blocks 12 & 13: Deliverables shall be submitted within 15 calendar
days after receipt from commercial vendors or in accordance with
the Task Order.

Block 14:  Place on Web-base Information System (WIS) and send
an e-mail notification to the UL IPT.  If received as a hard copy or
CD-ROM/DVD, the Contractor shall make copies and send them to
each site and the PMA-207. The Government considers the data
delivered herein as necessary for operation, maintenance,
installation, or training (OMIT) of the C-12.

AIR 6.6.1.1
AIR-6.6.2.9
TPOC
(See Block 16)

15. TOTAL

G. PREPARED BY

Cindy DuBois
H. DATE

12/30/2014
I. APPROVED BY

David A. Adams
J. DATE



DD FORM 1423-1, FEB 2001          PREVIOUS EDITION MAY BE USED.

17. PRICE GROUP

18. ESTIMATED
 TOTAL PRICE

CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for
reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing
the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for
Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302 and to the Office of
Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form
to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in
Block E.
A. CONTRACT LINE ITEM NO.

0312
B. EXHIBIT

B
C. CATEGORY

MISC
D. SYSTEM/ITEM

C-12
E. CONTRACT/PR NO.

N00019-15-R-5500
F. CONTRACTOR

1. DATA ITEM NO.

BC06
2. TITLE OF DATA ITEM

Technical Report - Study / Services
3. SUBTITLE

Engineering Investigation Reports
4. AUTHORITY (Data Acquisition Document No.)

DI-MISC-80508B (See Block 16)
5. CONTRACT REFERENCE

PWS PARA 12.10
6. REQUIRING OFFICE

PMA-207
7. DD 250
REQ

NO

9. DIST STATEMENT
REQUIRED

10. FREQUENCY

ASREQ
12. DATE OF FIRST
SUBMISSION

See Block 16
8. APP CODE

N/A
C (See Block
16)

11. AS OF DATE

N/A
13. DATE OF SUBSEQUENT
SUBMISSION

See Block 16

14. DISTRIBUTION

b. COPIES

a. ADDRESSEE Final

Draft Reg. Repro
.

16. REMARKS

Block 4: Contractor format is acceptable.

Block 9:  Distribution authorized to U.S. Government Agencies and
their contractors for Administrative and Operational Use determined
on 10 December 2014.  Other requests for this document shall be
referred to PMA-207.

Blocks 12 & 13: Deliverables shall be submitted within 15 calendar
days after the completion of each Engineering Investigation.

Block 14:  Place on Web-base Information System (WIS) and send
an e-mail notification to the UL IPT.  The Government considers the
data delivered herein as necessary for operation, maintenance,
installation, or training (OMIT) of the C-12.

AIR 4.1.1.3
Utility Lift IPTL
PMA 273E
(See Block 16)

15. TOTAL

G. PREPARED BY

Cindy DuBois
H. DATE

12/30/2014
I. APPROVED BY

David A. Adams
J. DATE



DD FORM 1423-1, FEB 2001          PREVIOUS EDITION MAY BE USED.

17. PRICE GROUP

18. ESTIMATED
 TOTAL PRICE

CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for
reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing
the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for
Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302 and to the Office of
Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form
to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in
Block E.
A. CONTRACT LINE ITEM NO.

0312
B. EXHIBIT

B
C. CATEGORY

OTHER
D. SYSTEM/ITEM

C-12
E. CONTRACT/PR NO.

N00019-15-R-5500
F. CONTRACTOR

1. DATA ITEM NO.

BC07
2. TITLE OF DATA ITEM

Fatigue Appraisal And Structural Tracking
(FAST) Report

3. SUBTITLE

4. AUTHORITY (Data Acquisition Document No.)

OT-15-20002 (See Block 16)
5. CONTRACT REFERENCE

PWS PARA 15
6. REQUIRING OFFICE

PMA-207
7. DD 250
REQ

NO

9. DIST STATEMENT
REQUIRED

10. FREQUENCY

2TIMES
12. DATE OF FIRST
SUBMISSION

See Block 16
8. APP CODE

N/A
C (See Block
16)

11. AS OF DATE

0
13. DATE OF SUBSEQUENT
SUBMISSION

See Block 16

14. DISTRIBUTION

b. COPIES

a. ADDRESSEE Final

Draft Reg. Repro
.

16. REMARKS

Block 4:  One Time Data Item Description.  Contractor format is
acceptable.

Block 9:  Distribution authorized to U.S. Government Agencies and
their contractors for Administrative and Operational Use determined
on 10 December 2014.  Other requests for this document shall be
referred to PMA-207.

Blocks 12 & 13: Reports are due semi-annually.  Reporting period is
from 1 May through 31 October and 1 November through 30 April.
All reports shall be delivered on the 10th of the month following the
reporting period.

Block 14:  Place on Web-base Information System (WIS) and send
an e-mail notification to the UL IPT.  The Government considers the
data delivered herein as necessary for operation, maintenance,
installation, or training (OMIT) of the C-12.

See Block 16
AIR 4.1.1.3
Utility Lift IPTL
(See Block 16)

15. TOTAL

G. PREPARED BY

Cindy DuBois
H. DATE

12/30/2014
I. APPROVED BY

Davd A. Adams
J. DATE



DD FORM 1423-1, FEB 2001          PREVIOUS EDITION MAY BE USED.

17. PRICE GROUP

18. ESTIMATED
 TOTAL PRICE

CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for
reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing
the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for
Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302 and to the Office of
Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form
to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in
Block E.
A. CONTRACT LINE ITEM NO.

0412
B. EXHIBIT

B
C. CATEGORY

MISC
D. SYSTEM/ITEM

C-12
E. CONTRACT/PR NO.

N00019-15-R-5500
F. CONTRACTOR

1. DATA ITEM NO.

BD02
2. TITLE OF DATA ITEM

Trip / Travel Report
3. SUBTITLE

Travel Summary Report
4. AUTHORITY (Data Acquisition Document No.)

DI-MISC-81943 (See Block 16)
5. CONTRACT REFERENCE

PWS PARA 12.4
6. REQUIRING OFFICE

PMA-207
7. DD 250
REQ

NO

9. DIST STATEMENT
REQUIRED

10. FREQUENCY

AS PER OCCUR
12. DATE OF FIRST
SUBMISSION

See Block 16
8. APP CODE

N/A
C (See Block
16)

11. AS OF DATE

N/A
13. DATE OF SUBSEQUENT
SUBMISSION

See Block 16

14. DISTRIBUTION

b. COPIES

a. ADDRESSEE Final

Draft Reg. Repro
.

16. REMARKS

Block 4: Contractor format is acceptable.

Block 9:  Distribution authorized to U.S. Government Agencies and
their contractors for Administrative and Operational Use determined
on 10 December 2014.  Other requests for this document shall be
referred to PMA-207.

Blocks 12 & 13: Deliverables shall be submitted within 30 calendar
days after each travel event.

Block 14:  Place on Web-base Information System (WIS) and send
an e-mail notification to the UL IPT.

AIR 2.3.5.1
COR / TPOC
AIR 6.6.1.1
AIR-6.6.2.9
(See Block 16)

15. TOTAL

G. PREPARED BY

Cindy DuBois
H. DATE

12/30/2014
I. APPROVED BY

David A. Adams
J. DATE



DD FORM 1423-1, FEB 2001          PREVIOUS EDITION MAY BE USED.

17. PRICE GROUP

18. ESTIMATED
 TOTAL PRICE

CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for
reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing
the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for
Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302 and to the Office of
Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form
to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in
Block E.
A. CONTRACT LINE ITEM NO.

0412
B. EXHIBIT

B
C. CATEGORY

MGMT
D. SYSTEM/ITEM

C-12
E. CONTRACT/PR NO.

N00019-15-R-5500
F. CONTRACTOR

1. DATA ITEM NO.

BD03
2. TITLE OF DATA ITEM

Teardown Deficiency Report
3. SUBTITLE

Teardown Report
4. AUTHORITY (Data Acquisition Document No.)

DI-MGMT-80368A (See Block 16)
5. CONTRACT REFERENCE

PWS PARA 7.3, 8.4, 12.5.1,
12.6.1

6. REQUIRING OFFICE

PMA-207

7. DD 250
REQ

NO

9. DIST STATEMENT
REQUIRED

10. FREQUENCY

ASREQ
12. DATE OF FIRST
SUBMISSION

See Block 16
8. APP CODE

N/A
C (See Block
16)

11. AS OF DATE

N/A
13. DATE OF SUBSEQUENT
SUBMISSION

See Block 16

14. DISTRIBUTION

b. COPIES

a. ADDRESSEE Final

Draft Reg. Repro
.

16. REMARKS

Block 4: Contractor format is acceptable.

Block 9:  Distribution authorized to U.S. Government Agencies and
their contractors for Administrative and Operational Use determined
on 10 December 2014.  Other requests for this document shall be
referred to PMA-207.

Blocks 12 & 13: Deliverables shall be submitted within 15 calendar
days after each teardown event.

Block 14:  Place on Web-base Information System (WIS) and send
an e-mail notification to the UL IPT.  The Government considers the
data delivered herein as necessary for operation, maintenance,
installation, or training (OMIT) of the C-12.

AIR 6.6.1.1
AIR-6.6.2.9
AIR 4.1.1.3
DCMA
(See Block 16)

15. TOTAL

G. PREPARED BY

Cindy DuBois
H. DATE

12/30/2014
I. APPROVED BY

David A. Adams
J. DATE



DD FORM 1423-1, FEB 2001          PREVIOUS EDITION MAY BE USED.

17. PRICE GROUP

18. ESTIMATED
 TOTAL PRICE

CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for
reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing
the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for
Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302 and to the Office of
Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form
to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in
Block E.
A. CONTRACT LINE ITEM NO.

0412
B. EXHIBIT

B
C. CATEGORY

MGMT
D. SYSTEM/ITEM

C-12
E. CONTRACT/PR NO.

N00019-15-R-5500
F. CONTRACTOR

1. DATA ITEM NO.

BD04
2. TITLE OF DATA ITEM

Status Report
3. SUBTITLE

Final Depot Summary Report
4. AUTHORITY (Data Acquisition Document No.)

DI-MGMT-80368A (See Block 16)
5. CONTRACT REFERENCE

PWS PARA 7.4, 8.5,
9.4,12.5.2, 12.6.2

6. REQUIRING OFFICE

PMA-207

7. DD 250
REQ

See
Block 16

9. DIST STATEMENT
REQUIRED

10. FREQUENCY

ASREQ
12. DATE OF FIRST
SUBMISSION

See Block 16

8. APP CODE

N/A
C (See Block
16)

11. AS OF DATE

N/A
13. DATE OF SUBSEQUENT
SUBMISSION

See Block 16

14. DISTRIBUTION

b. COPIES

a. ADDRESSEE Final

Draft Reg. Repro
.

16. REMARKS

Block 4: The Contractor shall indicate compliance with Service
Actions and Service Bulletins; indicate the overall condition and
cycle (reset) information; and address applicable FAA
documentation for both Functional Check Flight(s) and weight-and-
balance.

Block 7:  The Contractor shall include signed DD-250 and all
documentation associated with completion of the inspection,
overhaul, rework or repair action.

Block 9:  Distribution authorized to U.S. Government Agencies and
their contractors for Administrative and Operational Use determined
on 10 December 2014.  Other requests for this document shall be
referred to PMA-207.

Blocks 12 & 13:  Submit the final report no later than 60 calendar
days after each maintenance action is completed.

Block 14:  Place on Web-base Information System (WIS) and send
an e-mail notification to the UL IPT.  The Government considers the
data delivered herein as necessary for operation, maintenance,
installation or training (OMIT) of the C-12.

AIR 6.6.1.1
AIR-6.6.2.9
DCMA
(See Block 16)

15. TOTAL

G. PREPARED BY

Cindy DuBois
H. DATE

12/30/2014
I. APPROVED BY

David A. Adams
J. DATE



DD FORM 1423-1, FEB 2001          PREVIOUS EDITION MAY BE USED.

17. PRICE GROUP

18. ESTIMATED
 TOTAL PRICE

CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for
reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing
the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for
Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302 and to the Office of
Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form
to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in
Block E.
A. CONTRACT LINE ITEM NO.

0412
B. EXHIBIT

B
C. CATEGORY

TMSS
D. SYSTEM/ITEM

C-12
E. CONTRACT/PR NO.

N00019-15-R-5500
F. CONTRACTOR

1. DATA ITEM NO.

BD05
2. TITLE OF DATA ITEM

Commercial Off-The-Shelf (COTS) Manuals
and Associated Supplemental Data

3. SUBTITLE

Navy Supplemental Publication
Updates

4. AUTHORITY (Data Acquisition Document No.)

DI-TMSS-80527C (See Block 16)
5. CONTRACT REFERENCE

PWS PARA 12.8
6. REQUIRING OFFICE

PMA-207
7. DD 250
REQ

NO

9. DIST STATEMENT
REQUIRED

10. FREQUENCY

(See Block 16)
12. DATE OF FIRST
SUBMISSION

See Block 16
8. APP CODE

N/A
C (See Block
16)

11. AS OF DATE

N/A
13. DATE OF SUBSEQUENT
SUBMISSION

See Block 16

14. DISTRIBUTION

b. COPIES

a. ADDRESSEE Final

Draft Reg. Repro
.

16. REMARKS

Block 4: Contractor format is acceptable.

Block 9:  Distribution authorized to U.S. Government Agencies and
their contractors for Administrative and Operational Use determined
on 10 December 2014.  Other requests for this document shall be
referred to PMA-207.

Block 10:  When a commercial vendor supplies the Contractor with
commercial manual updates or when requested by the PCO.

Blocks 12 & 13: Deliverables shall be submitted within 15 calendar
days after receipt from commercial vendors or in accordance with
the Task Order.

Block 14:  Place on Web-base Information System (WIS) and send
an e-mail notification to the UL IPT.  If received as a hard copy or
CD-ROM/DVD, the Contractor shall make copies and send them to
each site and the PMA-207. The Government considers the data
delivered herein as necessary for operation, maintenance,
installation, or training (OMIT) of the C-12.

AIR 6.6.1.1
AIR-6.6.2.9
TPOC
(See Block 16)

15. TOTAL

G. PREPARED BY

Cindy DuBois
H. DATE

12/30/2014
I. APPROVED BY

David A. Adams
J. DATE



DD FORM 1423-1, FEB 2001          PREVIOUS EDITION MAY BE USED.

17. PRICE GROUP

18. ESTIMATED
 TOTAL PRICE

CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for
reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing
the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for
Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302 and to the Office of
Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form
to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in
Block E.
A. CONTRACT LINE ITEM NO.

0412
B. EXHIBIT

B
C. CATEGORY

MISC
D. SYSTEM/ITEM

C-12
E. CONTRACT/PR NO.

N00019-15-R-5500
F. CONTRACTOR

1. DATA ITEM NO.

BD06
2. TITLE OF DATA ITEM

Technical Report - Study/Services
3. SUBTITLE

Engineering Investigation Reports
4. AUTHORITY (Data Acquisition Document No.)

DI-MISC-80508B (See Block 16)
5. CONTRACT REFERENCE

PWS PARA 12.10
6. REQUIRING OFFICE

PMA-207
7. DD 250
REQ

NO

9. DIST STATEMENT
REQUIRED

10. FREQUENCY

ASREQ
12. DATE OF FIRST
SUBMISSION

See Block 16
8. APP CODE

N/A
C (See Block
16)

11. AS OF DATE

N/A
13. DATE OF SUBSEQUENT
SUBMISSION

See Block 16

14. DISTRIBUTION

b. COPIES

a. ADDRESSEE Final

Draft Reg. Repro
.

16. REMARKS

Block 4: Contractor format is acceptable.

Block 9:  Distribution authorized to U.S. Government Agencies and
their contractors for Administrative and Operational Use determined
on 10 December 2014.  Other requests for this document shall be
referred to PMA-207.

Blocks 12 & 13: Deliverables shall be submitted within 15 calendar
days after the completion of each Engineering Investigation.

Block 14:  Place on Web-base Information System (WIS) and send
an e-mail notification to the UL IPT.  The Government considers the
data delivered herein as necessary for operation, maintenance,
installation, or training (OMIT) of the C-12.

AIR 4.1.1.3
Utility Lift IPTL
PMA 273E
(See Block 16)

15. TOTAL

G. PREPARED BY

Cindy DuBois
H. DATE

12/30/2014
I. APPROVED BY

David A. Adams
J. DATE



DD FORM 1423-1, FEB 2001          PREVIOUS EDITION MAY BE USED.

17. PRICE GROUP

18. ESTIMATED
 TOTAL PRICE

CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for
reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing
the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for
Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302 and to the Office of
Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form
to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in
Block E.
A. CONTRACT LINE ITEM NO.

0412
B. EXHIBIT

B
C. CATEGORY

OTHER
D. SYSTEM/ITEM

C-12
E. CONTRACT/PR NO.

N00019-15-R-5500
F. CONTRACTOR

1. DATA ITEM NO.

BD07
2. TITLE OF DATA ITEM

Fatigue Appraisal And Structural Tracking
(FAST) Report

3. SUBTITLE

4. AUTHORITY (Data Acquisition Document No.)

OT-15-20002 (See Block 16)
5. CONTRACT REFERENCE

PWS PARA 15
6. REQUIRING OFFICE

PMA-207
7. DD 250
REQ

NO

9. DIST STATEMENT
REQUIRED

10. FREQUENCY

2TIMES
12. DATE OF FIRST
SUBMISSION

See Block 16
8. APP CODE

N/A
C (See Block
16)

11. AS OF DATE

0
13. DATE OF SUBSEQUENT
SUBMISSION

See Block 16

14. DISTRIBUTION

b. COPIES

a. ADDRESSEE Final

Draft Reg. Repro
.

16. REMARKS

Block 4:  One Time Data Item Description.  Contractor format is
acceptable.

Block 9:  Distribution authorized to U.S. Government Agencies and
their contractors for Administrative and Operational Use determined
on 10 December 2014.  Other requests for this document shall be
referred to PMA-207.

Blocks 12 & 13: Reports are due semi-annually.  Reporting period is
from 1 May through 31 October and 1 November through 30 April.
All reports shall be delivered on the 10th of the month following the
reporting period.

Block 14:  Place on Web-base Information System (WIS) and send
an e-mail notification to the UL IPT.  The Government considers the
data delivered herein as necessary for operation, maintenance,
installation, or training (OMIT) of the C-12.

See Block 16
AIR 4.1.1.3
Utility Lift IPTL
(See Block 16)

15. TOTAL

G. PREPARED BY

Cindy DuBois
H. DATE

12/30/2014
I. APPROVED BY

Davd A. Adams
J. DATE



DD FORM 1423-1, FEB 2001          PREVIOUS EDITION MAY BE USED.

17. PRICE GROUP

18. ESTIMATED
 TOTAL PRICE

CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for
reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing
the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for
Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302 and to the Office of
Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form
to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in
Block E.
A. CONTRACT LINE ITEM NO.

0412
B. EXHIBIT

C
C. CATEGORY

MGMT
D. SYSTEM/ITEM

C-12
E. CONTRACT/PR NO.

N00019-15-R-5500
F. CONTRACTOR

1. DATA ITEM NO.

C001
2. TITLE OF DATA ITEM

Phase-Out Transition Plan
3. SUBTITLE

4. AUTHORITY (Data Acquisition Document No.)

DI-MGMT-81945 (See Block 16)
5. CONTRACT REFERENCE

PWS PARA 16.3
6. REQUIRING OFFICE

PMA-207
7. DD 250
REQ

NO

9. DIST STATEMENT
REQUIRED

10. FREQUENCY

1TIME/R
12. DATE OF FIRST
SUBMISSION

See Block 16
8. APP CODE

A
C (See Block
16)

11. AS OF DATE

N/A
13. DATE OF SUBSEQUENT
SUBMISSION

N/A

14. DISTRIBUTION

b. COPIES

a. ADDRESSEE Final

Draft Reg. Repro
.

16. REMARKS

Block 4:  Contractor format is acceptable.

Block 9:  Distribution authorized to U.S. Government Agencies and
their contractors for Administrative and Operational Use determined
on 10 December 2014.  Other requests for this document shall be
referred to PMA-207.

Block 12:  Submit draft deliverable no later than 30 calendar days
after request by the PCO.  The Government will have 15 calendar
days to review and provide any comments.  If required, the
Contractor shall submit the final deliverable within 30 calendar days
after receipt of Government comments.

Block 14:  Place on Web-base Information System (WIS) and send
an e-mail notification to the UL IPT.

AIR 2.3.5.1
Utility Lift IPTL
AIR 6.6.1.1
PMA 273E
AIR-6.6.2.9
(See Block 16)

15. TOTAL

G. PREPARED BY

Cindy DuBois
H. DATE

11/19/2014
I. APPROVED BY

David A. Adams
J. DATE


